WHATCOM COUNTY PUBLIC WORKS DEPARTMENT



EQUIPMENT SERVICES DIVISION 901 W. Smith Road Bellingham, WA 98226-9610 Phone (360) 778-6400 Fax (360) 778-6401

Elizabeth Kosa

Public Works Director

Garrett Reynolds, Superintendent

MEMORANDUM

То:	The Honorable Satpal Singh Sidhu, County Executive Honorable Members of the Whatcom County Council
Through:	Elizabeth Kosa, Public Works Director Cak
From:	Brett Piepel, Assistant Superintendent – Equipment Services
Date:	March 25, 2025
Re:	BID #25-09 Dockside Repair and Maintenance of the Whatcom Chief Ferry

Requested Action

Per WCC 3.08.100, Public Works requests the Council's approval to award Bid #25-09, and authorization for the County Executive to enter into a subsequent contract between Whatcom County and Lake Union Drydock Company for the annual Dockside Repair and Maintenance of the Whatcom Chief Ferry, in the amount of \$601,352.00. This year drydock is anticipated to take approximately 14 days, from Saturday April 26, 2025, through Sunday, May 11, 2025.

Background and Purpose

Bids were duly advertised and submitted for the annual Dockside Repair and Maintenance of the Whatcom Chief Ferry. This work is contracted out annually by the Public Works Equipment Services Division. Three shipyards (Lake Union Drydock Co., Everett Ship Repair, and Platypus Marine) attended the mandatory pre-bid meeting held onboard the Whatcom Chief Ferry Thursday, February 13, 2025. Three bid responses were received Tuesday, March 4, 2025. Listed below is the bid tabulation for the two responsive and responsible bids received. The response received from Platypus Marine was not considered responsive as they did not provide written lump sum prices on the Bid Proposal forms as required by the bid specifications. This written lump sum price is to add further clarification to the intended bid amount.

Note that the Bid Proposal Forms include a \$35,000.00 escalator on contractors from outside of Whatcom County to account for increased expenses incurred directly by the County for travel and housing for County employees participating in the maintenance processes onsite. This \$35,000.00 is not included in the contracted amount.

DOCKSIDE REPAIR AND MAINTENANCE OF THE WHATCOM CHIEF FERRY (2025)						
VENDOR TOTAL						
Lake Union Drydock Company	\$601,352.00 ¹					
Everett Ship Repair\$627,852.192						

¹ Discrepancies in written language vs. numerical language on item 6 and 19 of bid (see Bid Comparison, bold-italic font). Written language takes precedence. ² Total provided on bid did not match actual calculated total (see Bid Comparison, bold-italic font).

Funding Amount and Source

Adequate funds exist within the 2025-2026 ER&R fund budget for repairs and maintenance as approved during the 2025-2026 budget process.

Please contact Brett Piepel at extension 6405, if you have any questions or concerns.

In accordance with W.C.C. 3.08.030, I concur with this recommendation:

Sara Winger Digitally signed by Sara Winger DN: cn=Sara Winger, o=-Whatcom County AS Finance, ou=Senior Purchasing Coordinator, email=swinger@cowhatcom.waus, c=US Date: 2025.03.13 13:28:52-07'00'

Sara Winger, Senior Purchasing Coordinator

Date

WHATCOM COUNTY PUBLIC WORKS DEPARTMENT



EQUIPMENT SERVICES DIVISION 901 W. Smith Road Bellingham, WA 98226-9610 Phone (360) 778-6400 Fax (360) 778-6401

Elizabeth Kosa Public Works Director

Garrett Reynolds, Superintendent

Dockside Repair and Maintenance of the Whatcom Chief Ferry BID #25-09

APPROVAL FOR CONTRACT AWARD

Approval is hereby granted to award the Contract as follows:

- Project: Dockside Repair and Maintenance of the Whatcom Chief Ferry
- To: Lake Union Drydock Company

In the amount of their bid proposal \$601,352.00 including all taxes.

Whatcom County Executive **Approving Authority**

Date

Email

Christopher Quinn **Chief Civil Deputy Prosecuting Attorney**

13/25

2025 DOCKSIDE BID COMPARISON BID #25-09

		ENGINEER'S ESTIMATE	LAKE UNION DRYDOCK CO.	E١	VERETT SHIP REPAIR
ITEM #	ITEM DESCRIPTION	BID AMOUNT	BID AMOUNT	В	ID AMOUNT
1	MOOR VESSEL	\$ 31,976.00	\$ 6,510.00	\$	4,880.32
2	SERVICES	\$ 26,926.00	\$ 26,401.00	\$	44,586.45
3	FLOW-CHART PROJECT PLAN	\$ 868.00	\$ 21,740.00	\$	3,861.23
4	DECK PREPARATION	\$ 10,009.00	\$ 5,506.00	\$	5,822.65
5	INTERNAL COMPARTMENTS	\$ 44,034.00	\$ 40,358.00	\$	51,410.01
6	SEA VALVES AND PIPING	\$ 26,783.00	\$ 20,375.00	\$	22,431.09
7	ANNUAL RADAR AND RADIO MAINTENANCE	\$ 6,100.00	\$ 1,567.00	\$	2,573.48
8	THROTTLE ACTUATOR BOX	\$ 6,994.00	\$ 5,822.00	\$	5,581.26
9	MAIN ENGINE MAINTENANCE AND GENERATOR MAINTENANCE	\$	\$ 104,071.00	\$	111,045.46
10	FIRE SUPPRESSION SYSTEM INSPECTION AND TESTING	\$	\$ 3,594.00	\$	4,619.74
11	STEERING RAM MAINTENANCE	\$ 8,227.00	\$ 11,482.00	\$	16,104.45
12	INSPECT AND CLEAN SHAFT COOLING PIPING	\$ 12,615.00	\$ 17,188.00	\$	11,300.89
13	INSPECT VOID VENT CHECK VALVES	\$ 5,478.00	\$ 4,903.00	\$	1,386.73
14	INSTALL NEW LIGHT SWITCHES IN STEERING GEAR COMPARTMENTS	\$ 9,885.00	\$ 3,231.00	\$	3,108.76
15	CLEAN AND INSPECT WING VOID CROSS-FLOOD TRUNKS	\$ 4,587.00	\$ 12,822.00	\$	26,092.34
16	REMOVE ABANDONED PIPE HANGAR IN STARBOARD WING VOID	\$ 4,344.00	\$ 1,953.00	\$	1,790.73
17	STARBOARD BULWARK REPAIR	\$ 10,667.00	\$ 13,622.00	\$	10,090.91
18	REPAIR PILOT HOUSE WINDOW GASKETS	\$ 12,751.00	\$ 13,642.00	\$	7,698.22
19	ANCHOR MAINTENANCE AND INSPECTION	\$,	\$ 13,300.00	\$	6,820.53
20	ADJUST AND MAINTAIN ENGINE ROOM EMERGENCY ESCAPE HATCH	\$	\$ 4,737.00	\$	4,047.07
21	REPLACE FIRE PUMP	\$	\$ 8,816.00	\$	11,972.54
22	SHIPYARD SUPPORT FOR DRAWING UPDATES	\$ 2,860.00	\$ 3,171.00	\$	3,256.24
23	REBUILD SPARE MAIN ENGINE	\$ 48,265.00	\$ 87,040.00	\$	98,318.45
24	UNDERWATER HULL INSPECTION	\$ 8,532.00	\$ 6,751.00	\$	5,990.31
25	DOCK AND SEA TRIALS	\$,	\$ 12,750.00	\$	13,062.33
26	MISCELLANEOUS WORK	\$ 150,000.00	\$ 150,000.00	\$	150,000.00
	Subtotal (Bid Award Amount)	\$ 547,552.00	\$ 601,352.00	\$	627,852.19
	Outside Whatcom County Shipyard. If YES, Add \$35,000		\$ 35,000.00	\$	35,000.00
	Subtotal Contingency (+10%)	\$ 54,755.20			
	Total	\$ 602,307.20	\$ 636,352.00	\$	662,852.19

WHATCOM COUNTY BID OPENING RESULTS

The following information is a record of bidders and their bid totals as received at the time of the bid opening. All bids are subject to review by the requesting department and approval by the County Executive and the County Council. A formal award or rejection notice and tabulation will be issued to all participants or to any interested people once the bid has been awarded.

BID #25-09 2025 Dockside Repair and Maintenance of the Whatcom Chief Ferry (title revised in Addendum 1)

Public Works ER&R

2:30 PM Tuesday, March 4, 2025

Engineer's Estimate <u>\$ 602,305.00</u>

BIDDER	BID BOND	ADDENDA (2)	TOTAL BID AMOUNT (for award purposes only) ¹
Platypus Marine	✓	✓	\$666,925.00
Lake Union Drydock	✓	✓	\$640,006.00
Everett Ship Repair	✓	✓	\$662,852.21

¹ Total Bid Amount (for award purposes only) includes \$35,000.00 for all shipyards located outside of Whatcom County to provide a fair comparison of bids received by accounting for estimated costs to the County for per diem of Whatcom Chief Ferry crew members. The subsequent bid award and contract amount will not include the \$35,000.00.

Distribution List – Pg 1/2

2025 Dockside Repair and Maintenance of the Whatcom Chief Ferry (title revised in Addendum 1) Whatcom County Bid #25-09

(Deadline: 2:30 PM, Tuesday, March 4, 2025)

Direct all questions in writing to (include all	Brett Piepel, <u>bpiepel@co.whatcom.wa.us</u>				
emails):	Gary Poole, <u>gpoole@co.whatcom.wa.us</u>				
	Elizabeth Kosa, <u>ekosa@co.whatcom.wa.us</u>				
Pre-bid Meeting:	Mandatory – 10:00 AM, Thursday, February 13, 2025; on board the Whatcom Chief Ferry				
Note: All bid questions mus	Note: All bid questions must be submitted in writing, and no later than end of day on Tuesday, February 18, 2025.				
Engineer's Estimate Range: \$ 550,000 - \$ 650,000					
Plans & Specs:	Download available at no charge from https://www.whatcomcounty.us/Bids.aspx				
Addenda:	Addenda: #1, Issued 02/11/2025; #2, Issued 02/25/2025				
The Bid Opening will be held live at https://u	s06web.zoom.us/j/84126397248. See the last page of this Distribution List for details.				

	Company Name (Alphabetical)	Primary Contact Name	Email Address	Phone Number	Comments
1	AI PNW (dba Cowden Gravel & Ready Mix)	Tom Horsmon	thomas.horsmon@lafargeholcim.com	360-305-2742	concrete
2	Associated Underwater Services	Joshua Francingues	joshua@ausdiving.com	713-791-3634	Commercial Diving
3	Associated Underwater Services, Inc.	Shellbee Donohue	shellbee@ausdiving.com	760-473-6431	Commercial diving
4	Bidnet	Kurt Pitzer	gbs@bidnet.com	800-677-1997	Plan Center
5	Cam's Rentals LLC	Cameron Groen	camgroen@gmail.com	360-319-9355	We're a Equipment Rental Agency
6	Combined Construction Inc	Kyle Smith	Kyle@combinedconstructioninc.com	425-622-7298	Prime
7	Construction Bid Source	Martha L Lantz	mlantz@constructionbidsource.com	888-786-9450	Plan Center
8	Deltek, Inc.	Herold Mallari	heroldmallari@deltek.com	800-456-2009	Info only; Non-bidder, non-supplier
9	DJC	Plan Center	plans@djc.com	206-622-8272	Plan Center
10	dodge	dodge docs	dodge.docs@construction.com	513-666-3354	Plan Center
11	Dodge Data & Analytics	jayalakshmi	jayalakshmil@construction.com	413-376-7032	
12	Everett Ship Repair LLC	Matt Wallberg	MattW@EverettShipRepair.com	360-305-0233	Prime
13	Foundation Restoration	Adam Doody	adam@foundationrestoration.com	360-483-1676	High performance coatings and waterproofing
14	Lake Union Drydock	Tyler Klansnic	klansnict@ludd.com	206-550-0352	Prime
15	Lake Union Drydock Company	Julie Howe	howej@ludd.com	206-323-6400	Prime
16	Nichols Brothers Boat Builders	Karena Helley	KarenaH@nicholsboats.com	360-331-5310	Prime
17	NW Safety Signs Inc	Elissa Wilson	Elissa@safetysignsinc.com	360-676-6272	Info only; Non-bidder, non-supplier
18	Plan Center Northwest	Brie Kidwell	brie@plancenternw.com	503-650-0148	Plan Center
19	PLATYPUS MARINE	Amanda Kennedy	amanda@platypusmarine.com	360-417-0709	Prime

Distribution List – Pg 2/2

2025 Dockside Repair and Maintenance of the Whatcom Chief Ferry (title revised in Addendum 1) Whatcom County Bid #25-09 (Deadline: 2:30 PM, Tuesday, March 4, 2025)

Direct all questions in writing to (include all	Brett Piepel, <u>bpiepel@co.whatcom.wa.us</u>
emails):	Gary Poole, <u>gpoole@co.whatcom.wa.us</u>
	Elizabeth Kosa, <u>ekosa@co.whatcom.wa.us</u>
Pre-bid Meeting:	Mandatory – 10:00 AM, Thursday, February 13, 2025; on board the Whatcom Chief Ferry
Note: All bid questions mus	st be submitted in writing, and no later than end of day on Tuesday, February 18, 2025.
Engineer's Estimate Range:	\$ 550,000 – \$ 650,000
Plans & Specs:	Download available at no charge from https://www.whatcomcounty.us/Bids.aspx
Addenda:	#1, Issued 02/11/2025; #2, Issued 02/25/2025
The Bid Opening will be held live at https://u	s06web.zoom.us/j/84126397248. See the last page of this Distribution List for details.

		Primary Contact		Phone	
	Company Name (Alphabetical)	Name	Email Address	Number	Comments
20	Platypus Marine	Amanda Kennedy	sabrina@platypusmarine.com	360-417-0709	Prime
21	Prime Vendor	Bid Clerk	Primevendor124@gmail.com	910-805-9630	Prime
22	Prime Vendor Inc.	Kim Jones	primevendor123@gmail.com	910-794-2856	
23	SHNU INC	Guido Meridiano	mail@savetheferry.com	360-356-1154	Info only; Non-bidder, non-supplier
24	Spokane Regional Plan Center	Robyn Stevens	projectinfo@plancenter.net	509-328-9600	Plan Center
25	Western Construction Resources	Dawn Harju	info@wcrinc.com	360-738-0370	Plan Center
26	*Armstrong, Cummings and Maddox	Cameron Brown		281-065-4075	Email returned undeliverable

Attendees at the Mandatory Pre-bid Meeting:

Everett Ship Repair/Nichols Brothers

Lake Union Dry Dock

Platypus Moon

TCDM

Whatcom County Public Bid Opening invitation:

Join Zoom Meeting: https://us06web.zoom.us/j/84126397248 Meeting ID: 841 2639 7248 One tap mobile +12532050468,,84126397248# US

BID PROPOSAL

2025 DRYDOCKING, REPAIR, AND MAINTENANCE OF THE WHATCOM CHIEF

March 4, 2025 Date:

To: Whatcom County Executive and Council Whatcom County Courthouse 311 Grand Avenue Bellingham, WA 98225

Gentlepersons:

This certifies that the Undersigned has examined the Whatcom Chief and the conditions of work, and has carefully read and thoroughly understands the contract documents entitled "2025 Drydocking, Repair, and Maintenance of the Whatcom Chief", including the <u>Bid Procedures and Conditions</u> and <u>Specifications and Conditions</u> sections governing the work embraced in this project, and the method by which payment will be made for said work.

The Undersigned hereby proposes to undertake and complete the work embraced in this project in accordance with said contract documents, and agrees to accept as payment for said work, the schedule of lump sum and unit prices for the estimated quantities and items of work as set forth in the Bid Proposal below.

The Undersigned acknowledges that payment will be based on the actual work performed, as measured, or provided for in accordance with the said contract documents, and that no additional compensation will be allowed for any taxes not otherwise included in each lump sum or unit price, and that the basis for payment will be the actual work performed and measured or provided for in accordance with the said contract documents.

Company Name:	Lake Union Drydock Company	
Submitted By:	G. It. "Itobie" Stebbins III, President	

2025 DRYDOCKING, REPAIR, AND MAINTENANCE OF THE WHATCOM CHIEF

ITEM NO.	QUANTITY	ITEM AND WRITTEN UNIT PRICE	UNIT PRICE	TOTAL
1.	LUMP SUM	MOOR VESSEL <u>six Thousand five hundred ten</u> (Written Lump Sum Price) Dollars	L.S.	\$ 6,510
2,	LUMP SUM	SERVICES twenty six thousand, four hundred, one Dollars (Written Lump Sum Price)	L.S.	\$ 26,401
3.	LUMP SUM	FLOW-CHART PROJECT PLAN <u>Jacuty one Monsand seven hundred</u> , forty Dollars (Written Lump Sum Price)	L.S.	\$ 21,740
4.	LUMP SUM	DECK PREPARATION Five Mousand, Five hundwed, Six Dollars (Written Lump Sum Price)	L.S.	\$ 5,506
5.	LUMP SUM	INTERNAL COMPARTMENTS Forty thous and, three hundred, fifty eight Dollars (Written Lump Sum Price)	L.S.	\$ 40,358
6.	LUMP SUM	SEA VALVES AND PIPING toenty thousand, three handred, seventy five Dollars (Written Lump Sum Pfice)	L.S.	\$ 23,975
7.	LUMP SUM	ANNUAL RADAR AND RADIO MAINTENANCE one throusand, five hundred, sixty seven Dollars (Written Lump Sum Price)	L.S.	\$ 1,567
8.	LUMP SUM	THROTTLE ACTUATOR BOX Five thousand, ciptot hundred, twenty two Dollars (Written Lump Sum Price)	L.S.	\$ 5,822
9.	LUMP SUM	MAIN ENGINE MAINTENANCE AND GENERATOR MAINTENANCE ane hundred four thousand, seventy one Dollars (Written Lump Sum Price)	L.S.	\$104,071
10.	LUMP SUM	FIRE SUPPRESSION SYSTEM INSPECTION AND TESTING <i>Hure thousand, five hundred, ninety focus</i> Dollars (Written Lump Sum Price)	L.S.	\$ 3,594
11,	LUMP SUM	STEERING RAM MAINTENANCE eleven thousand four hundred, cighty two Dollars (Written Lump Sum Price)	L.S.	\$ 11,482
12,	LUMP SUM	INSPECT AND CLEAN SHAFT COOLING PIPING seventeen fuor sand one hundred, eight for eight Dollars (Written Lump Sum Price)	L.S.	\$ 17, 188
13,	LUMP SUM	INSPECT VOID VENT CHECK VALVES fonv thousand, mine hundred, three Dollars (Written Lump Sum Price)	L.S.	\$ 4,903
14.	LUMP SUM	INSTALL NEW LIGHT SWITCHES IN STEERING GEAR COMPARTMENTS Three Thousand, two hundred thrify one Dollars (Written Lump Sum Price)	L.S.	\$ 3,231
15.	LUMP SUM	CLEAN AND INSPECT WING VOID CROSS-FLOOD TRUNKS Twe free thousand, eight hundred, twenty two Dollars (Written Lump Sum Price)	L.S.	\$ 12,822
16.	LUMP SUM	REMOVE ABANDONED PIPE HANGAR IN STARBOARD WING VOID ONE Thomand, nine hundred, fifty three Dollars (Written Lump Sem Price)	L.S.	\$ 1,953
17.	LUMP SUM	STARBOARD BULWARK REPAIR History Hunsond, six hundred, twenty two Dollars (Written Lump Sum Price)	L.S.	\$ 13,622

ITEM NO.	QUANTITY	ITEM AND WRITTEN UNIT PRICE	UNIT PRICE	TOTAL
18.	LUMP SUM	REPAIR PILOT HOUSE WINDOW GASKETS <u>Thirteen Thousand</u> Six hundered Forty Free Dollars (Written Lump Sum Price)	L.S.	\$ 13,642
19.	LUMP SUM	ANCHOR MAINTENANCE AND INSPECTION Thirteen thousand ture hundred Dollars (Written Lump Sum Price)	L.S.	\$ 13,354
20.	LUMP SUM	ADJUST AND MAINTAIN ENGINE ROOM EMERGENCY ESCAPE HATCH Four Thomsand, Seven hundred Thirty seven Dollars (Written Lump Sum Price)	L.S.	\$ 4,737
21.	LUMP SUM	REPLACE FIRE PUMP eight thousand, eight hundhed, sixteen Dollars (Written Lump Sum Pfice)	L.S.	\$ 8,816
22.	LUMP SUM	SHIPYARD SUPPORT FOR DRAWING UPDATES Ture Thousand, one hundred seventy one Dollars (Written Lump Sum Price)	L.S.	\$ 3,171
23.	LUMP SUM	REBUILD SPARE MAIN ENGINE <u>eighty seven thousand, forty</u> (Written Lump Sum Price)	L.S.	\$ 87,040
24.	LUMP SUM	UNDERWATER HULL INSPECTION Six thousand, Seven hundred, fiftyone Dollars (Written Lump Sum Price)	L.S.	\$ 6,751
25.	LUMP SUM	DOCK AND SEA TRIALS tacefue thousand seven hundred, fifty Dollars (Written Lump Sum Price)	L.S.	\$ 12,750
26.	CHANGE ORDER PRE-APPROVAL REQUIRED	MISCELLANEOUS WORK One Hundred Fifty Thousand Dollars and No Cents (Written Lump Sum Price)	L.S.	\$ 150,000.00
		TOTAL BID AM	10UNT ¹	\$ 605,006

	TOTAL BID AMOUNT (F	ROM ABOVE)	\$	605,006
Outside of Whatcom County Shipyard? Y or N (circle one)	If YES , then <u>add \$35,000.00</u> , if NO , then <u>add \$0.00</u> per Notice to Bidders (page 2)	Enter here	+\$	35,000
	TOTAL BID AMOUNT FOR AWARD PUR	POSES ONLY ²	\$	640,006

¹ The total bid amount listed above includes a contingency amount of up to \$150,000.00 as reflected in Work Item No. 26 – Miscellaneous Work. If the additional miscellaneous work items provided in that item are not performed or are performed to a lesser extent that results in a charge less than the full \$150,000.00, the total amount to be paid on the work performed under this contract will be reduced accordingly from the total listed here.

² The "Total Bid Amount for Award Purposes Only" will not be included in the awarded contract amount and only used for determining the overall lowest responsive bidder.

SUPPLEMENTARY INFORMATION

The Undersigned Bidder hereby acknowledges that the information furnished under this section will be considered in conjunction with the bid proposal prices listed above, in the evaluation of bids for contract award.

Drydocking Location

Lake Union Drydock Company 1515 Fairview Ave. E, Seattle, WA 98102

Categories and Rates of Labor (not performed by a subcontractor)

The Undersigned Bidder certifies that all work to be performed under this Contract, except that work, which will be performed by a subcontractor when approved in advance by the County, will be performed by the following classifications of labor for the rates as shown. The Undersigned agrees to accept as payment for said work the schedule of labor classifications and rates as set forth below. In order for bid to be considered, the following rates must be listed.

Classification		Rates
Shipyard Hourly Rate	\$ 116.00	
Overtime Hourly Rate	\$ 174.00	
Overhead Crane Hourly Rate	\$ 232.00	
Forklift Hourly Rate – Specify Size(s)	\$ 116.00	Forklift Size: <i>6,000 ^{#*}</i>
	\$ 	Forklift Size:
	\$	Forklift Size:
Material Markup Rate	 	%
Subcontracted Activities Markup Rate		%

SUPPLEMENTARY QUALIFICATIONS (Alt. – Submit WSDOT Form 670-079)

List projects completed or underway on this date, which are similar to the work to be performed under this contract.

Name of Firm, Phone Number, and **Contract Amount** Type of Work **Contact Person** Whatcom Chief Whateom County Public Work Equipment Services Divisio docking, US Services Division 311 Grand Ave, Suite 503 Bellingham, WA 98225 Piping repairi Elizabeth Kosa (310) 595-5236 Brett Piepel (360) 778-6405 \$ 1,523,000 (est) Drydock homebt Nunanig Bering Marine Corp. 19000 International Blvd Seatac, WA 98188 Kevin Quirke 425 772 8841 USAV Great Bridge \$9,049,993 ABS 5-Year Survey Vetrus Systems Corp mechanical ropain 2424 Garden of Gods, Suits outing repairs Colorado Springs, CO 20919 Piping pep \$ \$

Attach Additional Sheets as Necessary

NON-COLLUSION AFFIDAVIT

I, the undersigned, an authorized representative of <u>La Ke Union Drydock Company</u>, being first duly sworn on oath do hereby certify that said person(s) firm, association or corporation has (have) not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with the project for which this proposal is submitted.

I further acknowledge that by signing the proposal signature page of the proposal, I am deemed to have signed and have agreed to the provisions of this non-collusion affidavit.

Signature

4,2025 March

Date

STATE OF WASHINGTON)
) ss.
COUNTY OF KING)
On this 1th day of March	025, before me personally appeared Wallale B DNUS Jr.
	о О
to me personally known to be the person de	scribed in and who executed the above instrument and who acknowledged

to me the act of signing thereof.

SISMAI GARCIA Notary Public State of Washington Commission # 24019756 My Comm. Expires May 29, 2028 NOTARY PUBLIC in and for the State of Washington, residing at:

Mau My commission expires:

í

BIDDER IDENTIFICATION

The name of the Bidder submitting this proposal, the address and phone number to which all communications concerned with this proposal shall be made, and the number which has been assigned indicating the Bidder is licensed to do business in the State of Washington are as follows:

irm Name: Lake Union Drydock Company
address: <u>1515 Fairview Ave. E, Seattle, WA 98102</u>
elephone Number: 206-323-6400 Fax Number: 206-324-0124
Contact Name: <u>G. H. "Hobie" Stebbins II</u>
Contact Phone 206-819-6818
Contact Email hobie@ludd.com
Contractor's Washington Registration Number: 178 063 923
Contractor's Washington UBI Number: <u>178 063 923</u>
Contractor's Washington Employment Security (DES) Number: 017837 002
Contractor's Washington Excise Tax Registration Number:
he Firm submitting this proposal is a: Sole Proprietorship
Partnership
Corporation

The names and titles of the principal officers of the corporation submitting this proposal, or of the partnership, or of all persons interested in this proposal as principals are as follows:

G.H.	Hobie	Stebbins	III, Presia	leu <u>t</u>	MAT	E unt	
W.B.	Jones	Jr. , Chair	man of the	Board	and		

NOTE: Signatory of this proposal must be identified above. Failure to identify the signatory will be cause for considering the proposal irregular and for subsequent rejection of the bid.

.

BID PROPOSAL SIGNATURE AND ADDENDUM ACKNOWLEDGMENT

The undersigned hereby agrees to reimburse its labor not less than the prevailing rates of wages or less than the hourly minimum rate of wages set forth in Part III, Specifications and Conditions, for this project.

A proposal guaranty in the amount of 5% of the total bid, based upon the approximate estimate of quantities at the above process and in the form as indicated below, is attached hereto.

CASHIER'S CHECK			DOLLARS
CERTIFIED CHECK		(\$) PAYABLE TO WHATCOM	COUNTY
PROPOSAL BOND		(\$ 605,006) IN THE AMOUNT OF 5% OF	[:] THE BID
Receipt is hereby acknow	vledge	by addendum(s) No.(s):/,2, and	
		SIGNATURE OF AUTHORIZED OFFICIAL(S)	
(Proposal Must Be Signed	()	Mag-	
			(Seal)
		FIRM NAME: Lake Union Drydock Compar	14
STATE OF WASHINGTO	N)	8
COUNTY OF K	ing) ss)	
		March, 2025, before me personally appearedA	0
me known to be the per	son de	scribed in and who executed the above instrument and who ack	nowledged to me the act
of signing sealing thereo	f.		
SISMAI GA Notary P State of Wa Commission # My Comm. Expire	shingtor	NOTARY PUBLIC in and for the State of W	/ashington, residing at:
My Comm. Expire		My commission expires: MAN Jo	1,2028

This proposal form is not transferable and any alteration of the firm's name entered hereon without prior NOTE: permission from the Assistant Superintendent - Equipment Services will be cause for considering the proposal irregular and for subsequent rejection of the bid.

BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we Lake Union Drydock Company

of, Washington , as Principal, and Liberty Mutual Insurance Company

a corporation organized and doing business under and by virtue of the laws of the State of <u>Massachusetts</u> and duly licensed to conduct a general surety business in the State of Washington as Surety, are held and firmly bound unto Whatcom County, a Municipal Corporation and Charter County in the State of Washington, in the full and penal sum of five percent (5%) of the total amount of the bid proposal of said Principal for the work hereinafter described, for which payment, well and truly to be made, we firmly bind ourselves, our heirs, executors, administrators and assigns, and successors and assigns, jointly and severally by these presents.

The condition of this bond is such that, whereas, the principal herein is herewith submitting his or its bid proposal for the **2025 Drydocking, Repair, and Maintenance of the Whatcom Chief** said bid proposal, by reference thereto, being made a part hereof.

NOW, THEREFORE, if the said bid proposal submitted by the said Principal be accepted, and the contract be awarded to said Principal, and if said Principal shall duly make and enter into and execute said contract and shall furnish the performance bond as required by the bidding and contract documents within a period of fifteen (15) days from and after said award, exclusive of the day of such award, then its obligation to pay the above-mentioned penal sum as liquidated damages shall be null and void, otherwise it shall remain and be in full force and effect.

SIGNED AND SEALED, this <u>4th</u> day of <u>March</u> 2025.

PRINCIPAL

Lake Union Drydock Company	
Company Name	
Signature	(Seal)

H. Stebbins TIL

ATTORNEY-IN-FACT, SURETY

Liberty Mutual Insurance Company **Company Name** NS2 Signature Seal No. 5690

Katelyn Cooper, Attorney-in-Fact Print

The Attorney-in-Fact (Resident Agent) who executes this bond on behalf of the surety company must attach a copy of his Power-of Attorney as evidence of his authority.



POWER OF ATTORNEY


Liberty Mutual Insurance Company The Ohio Casualty Insurance Company West American Insurance Company

Certificate No: 8212602-023001

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Alec Gumpfer, Andrew Kerslake, Deanna M French, Elizabeth R. Hahn, Guy Armfield, Jana M. Roy, John Claeys, Katelyn Cooper, Mindee L. Rankin, Nicholas Fredrickson, Roger Kaltenbach, Scott Fisher, Scott Garcia, Scott McGilvray, Susan B. Larson, Kyle Dozier, Janteane Blyton, and Alex Giannini of Bellevue, WA Ronald J. Lange, Chris Larson and Greg Lagreid of Spokane, WA; Drew D. Neessen, Michael S. Cranston, Nicholas Warren, Gregory C. Ryerson and William M. Smith of Portland, OR; Abbie A. Bonney, Sandy L. Boswell, Janie Ma, Brenda S Nolin and Sharon Pope

each individually if there be more than one named, its true and lawful attorney-in-fact to make, state of AK Anchorage all of the city of execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this ______ day of ___October___ , 2024 .



IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 4th day of March



Renee C. Llewellyn, Assistant Secretary

LMS-12873 LMIC OCIC WAIC Multi Co 02/24

CERTIFICATION OF COMPLIANCE WITH WAGE PAYMENT STATUTES

(Original signed form must be submitted prior to contract award.)

The bidder hereby certifies that, within the three-year period immediately preceding the bid solicitation date February 5, 2025, the bidder is not a "willful" violator, as defined in RCW

49.48.082, of any provision of chapters 49.46, 49.48, or 49.52 RCW, as determined by a final and binding citation and notice of assessment issued by the Department of Labor and Industries or through a civil judgment entered by a court of limited or general jurisdiction.

I certify under penalty of perjury under the laws of the State of Washington that the foregoing is true and correct.

Lake Union Drydock	Company
Bidder's Business Name	
MAAK #	03/04/2025
Signature of Authorized Official ³	Date
G.H. Stebbins TT	
Printed Name	
President	
Title	
Seattle	Washington
City	State d

Check One:

Partnership 🗆 Joint Venture 🗆 Corporation 📈

State of Incorporation, or if not a corporation, State where business entity was formed:

Washington


If a co-partnership, give firm name under which business is transacted:



³ If a corporation, proposal must be executed in the corporate name by the president or vice-president (or any other corporate officer accompanied by evidence of authority to sign). If a co-partnership, proposal must be executed by a partner.

		Task	Task Name	Duration	Start	Finish	Predecessors	Resource Names		Apr 20, '25			0	11 2	Apr 27, '25	23 H 2 H
e		Mode		10 dava	Cab 4/10/25	Sum E /4/25			S	S	MT	w	<u> </u>	F S	S	мт
_	-	÷	-	10 days	Sat 4/19/25				4/19							
				0 days	Sat 4/19/25		where we are a set of									
9		-5	the state of the s	0 days	Fri 5/2/25											
G		-5		2 days	Sat 5/3/25											
3		-	a second se	0 days	Sun 5/4/25		4									
		-5	ITEM 1 MOORE VESSEL	10 days	Sat 4/19/25	the second										
G		-5	Vessel Arrives	0 days	Sat 4/19/25				4/19	1						
G		-5	Clean Bilges and Decks	1 day	Sun 4/20/25				1	*						
ę	2	4	Vessel Departs	0 days	Sun 5/4/25		8,4									
		-5	ITEM 2 SERVICES	9.31 days	Sat 4/19/25	Fri 5/2/25										
G		-5	Connect	0.5 days	Sat 4/19/25	Sat 4/19/25	7									
G	3	-5	Disconnect	0.5 days	Fri 5/2/25	.Fri 5/2/25	11,14755									
		-5	ITEM 3 FLOW CHART	1 day	Thu 4/17/25	5 Thu 4/17/2	5									
			Provide initial production schedule	1 day	Thu 4/17/25	Thu 4/17/25	7FS-2 days									
		-5	ITEM 4 DECK PRESERVATION	10 days	Sat 4/19/25	Fri 5/2/25			-							
G	a ,	-5	Clear first half	0.5 days	Sat 4/19/25	Sun 4/20/25	5 11			-						
G		-5	clean deck	1 day	Sun 4/20/25	Mon 4/21/2	516			1						
1		- -		3 days	Mon 4/21/2								5			
-				1 day	Thu 4/24/25								The second			
		5	and the second sec	1 day		Fri 4/25/25							-			
1		5		2 days		Fri 5/2/25										
-		-		6 days		Mon 4/28/2				_						
_				1 day		Sun 4/20/25			-	-						
G	a,	-		1 day	Sun 4/20/25	Mon 4/21/2	5855			*						
-		1		2 days		5Tue 4/22/25					-	1				
-				2 days		5Thu 4/24/25						*	h			
-			Final Clean	1 day		Fri 4/25/25							*			
			Close tanks/void and reinstall deck plates	and the second s	Mon	Mon	27								*	
			close tanks volu and remstall deck plates	1 duy	4/28/25	4/28/25										
		-	ITEM 6 SEA VALVES AND PIPING	8.75 days	Mon 4/21/2									_		
-12		É,		1 day		5Tue 4/22/25	in the second se				h					
		4	And and a second s	4 days	Tue 4/22/25						-					
	2			2 days	a second research and	5 Thu 4/24/25					*		b			
				1 day		Fri 4/25/25					10.04		*			
	2		Clean and inspect sea valves	1 day		Sat 4/26/25							*			
			Reassemble all	3 days		Tue 4/29/25		1	- 1					*		5
	1	-5	the second	1 day		Wed 4/30/2			-							*
		-	remove plugs			Thu 5/1/25	and the second s									
G	2		Op Test	1 day												
		-5	ITEM 7 ANNUAL RADAR AND RADIO MAINTENANCE	1 day	FII 2/28/25	Fri 2/28/25										
F.		4		1 day	Fri 7/78/75	Fri 2/28/25										
			Landard - Anna	2 days?		25Tue 4/22/2										
-		-		1 day?		25 Mon 4/21/2					-	1141				
				-		-									-	
		-3	ITEM 9 MAIN ENGINE MAINTENANCE AND	1 day? 20.75 days		5 Tue 4/22/2 5 Tue 5/20/2					r					
G	21		GENERATOR MAINTENANCE						4		↓ <u>↓</u>	12				
		-		1 day		5 Tue 4/22/2	- 6		-			+		-		
	3	-5	No 2 Main Engine	3 days		25 Fri 4/25/25										
	3	-5		1 day		Sat 4/26/25									+	
	2	-5	No 2 Generator	1 day		5 Sun 4/27/2										
C	3	-5	Midship Generator Engine	1 day		5 Mon 4/28/2										
2		-	#2 Eng Red Gear	20.75 days	Tue 4/22/25	5 Tue 5/20/2	5				r					
6.	2.	-5	Unbolt engine	0.5 days	Tue 4/22/25	5 Tue 4/22/2	5 41					1				
J.	-		and the second sec	0.5 days	Tue 4/22/25	5 Tue 4/22/2	5 50				1					
G		-5	Shift engine	U.J uays	100 4/22/23											
0		-,	Remove red gear from vessel	2 days		5Thu 4/24/2						Terrate and				

-



	Task	Task Name	Duration	Start	Finish	Predecessors	Resource Names	Apr 20, '25	M T W T F	Apr 27, '25	T F S
	Mode	Datum val	1. det :	Tuo 5 (20 /25		E 2		s s	M T W T F	S S M T W	T F S
			1 day	Tue 5/20/25					4		
	-		2 days	Fri 4/25/25							
	-5	shift engine into place	1 day	Sun 4/27/25	Sun 4/27/25	55					
57 🚰	-	bolt down engine	1 day	Mon 4/28/25	Mon 4/28/25	56					
58 🔁		Alight shaft	2 days	Tue 4/29/25	Wed 4/30/25	57				The second se	
	-	Provide report	3 days	Wed 4/30/25	Mon 5/5/25	58				*	
7.0.C		ITEM NO. 10 - FIRE SUPPRESSION SYSTEM			Wed		1.				
	7	INSPECTION AND TESTING	e aa je	4/21/25					51		
61	-	Inspect CO2 System	1 day?	Mon 4/21/25		24					
62	1		1 day?	Tue 4/22/25					*		
	-		1 day?	Wed 4/23/25							
63											
64	-5		7 days	Sat 4/19/25	Tue 4/29/25						
~ B	-	MAINTENANCE	1	Sat Alaphan	Sum 4/20/25	7					
	-		1 day	Sat 4/19/25							
222	-		2 days	Sun 4/20/25			+		Ĵ		
67	-5	Submit CFR	1 day	Tue 4/22/25							
68	-	Install rams	2 days	Wed 4/23/25	Thu 4/24/25	67			i i i i i i i i i i i i i i i i i i i		
69	-,	Inspect hydraulic hoses	1 day	Fri 4/25/25	Fri 4/25/25	68			Landson -		
70	-5	Submit CFR	2 days	Mon 4/28/25	Tue 4/29/25	69				The second secon	
- 11 - 11 - 11 - 11 - 11 - 11 - 11 - 1	-	ITEM NO. 12 - INSPECT AND CLEAN SHAFT			Wed			-			
0.0251		COOLING PIPING			4/30/25						
72	-		3 days			24					
			.,.		4/23/25						
73	-	replace flow alarms	3 days	Thu 4/24/25		72			Ť		
			3 days	Thu 4/24/25		- , · · · · · · · · · · · · · · · · · ·		2	*		
201000 U			1 day	Tue 4/29/25						+	
										+	
7/175	-		2 days	Tue 4/29/25							
77			5.75 days	Tue 4/22/25	Tue 4/29/25	ê					
70	_	VALVES	a Seco	T 4/22/25	T	66	-		_		
1056			1 day	Tue 4/22/25							
1010	-5		1 day	Wed 4/23/25							
80 🖳	-4	Submit CFR	1 day	Thu 4/24/25							
81	-9	Reassemble	1 day	Thu 4/24/25	Fri 4/25/25	80			i i i i i i i i i i i i i i i i i i i		
82	-5	Crew touch up paint	2 days	Fri 4/25/25	Tue 4/29/25	81			i i i i i i i i i i i i i i i i i i i		
83	-	ITEM 14 INSTALL NEW LIGHT SWITCHES IN	5 days	Tue 4/22/25	Mon				1	1	
		STEERING GEAR COMPARTMENTS			4/28/25						
84	-5	Remove switches	1 day	Tue 4/22/25	Tue 4/22/25	66					
85	-5	install new switches	4 days	Wed 4/23/25	Mon 4/28/25	84					
	-	ITEM 15 CLEAN AND INSPECT WING VOID			Thu 4/24/25			-			
	1	CROSS-FLOOD TRUNKS		4/21/25	.,, 20				171		
87	-5		1 day	Mon 4/21/25	Mon 4/21/25	24					
	-		3 days	Tue 4/22/25							
			1 day	Tue 4/22/25							
		HANGER IN STARBOARD WING VOID	- 449	142 7/22/23	· uc -1/ 22/ 23						
90	-	A additional data and and a second seco	1 day	Tue 4/22/25	Tue 4/22/25	87			*		
		the second		Sun 4/20/25							
			8 days			2455					
1000	-	· · · · · · · · · · · · · · · · · · ·	1 day	Sun 4/20/25			-				
CHICKLE LUGGEDI	-5		1 day	Mon 4/21/25			4		J.		
Second Second	-5	- the second sec	1 day	Tue 4/22/25							
	-5	Take UT Shots and submit CFR	1 day	Wed 4/23/25	Thu 4/24/25	94					
96 🚰	-5	Fab new frame	1 day	Thu 4/24/25	Fri 4/25/25	95					
-	-	fit, tack and weld new frame	2 days	Fri 4/25/25	Sun 4/27/25	96					
	-5		2 days	Sun 4/27/25						* Andrew	
-	-5	and the second se	2 days	Tue 4/29/25						*	
1040424		a second se	8.5 days		Thu 5/1/25	R -					
		GASKETS	J.J uays	4/21/25							
101	-		0.5 days	Mon 4/21/25	Mon 4/21/2	7		*			
The second se			1 day	Mon 4/21/25					*		
			LL UNIV								

		and the second sec			P1 1 1	0.1		TCOM CHIEF - PRELIMINARY PRODUCTION SCHEDULE 2025
0	Task Mode	Task Name	Duration	Start	Finish	Predecessors	Resource Names	Apr 20, '25 S S M T W T F S S M
03	-5	Procure new gaskets or alternative	1 day	Tue 4/22/2	5 Wed 4/23/	/25102	1	
04	-5	Clean windows	1 day	Wed 4/23/	25 Thu 4/24/2	25 103		time to the second s
05		Install new gasket	1 day		5 'Fri 4/25/25			*
06		Install windows	2 days		Tue 4/29/2			
107		Hose test	1 day		5 Wed 4/30			
108	-	install interferences	1 day		25 Thu 5/1/2	and the second se		
109		ITEM 19 ANCHOR MAINTENANCE AND	8.5 days	Mon	Thu 5/1/2			
	1000	INSPECTION		4/21/25		/257		
110	4	Remove anchors	0.5 days		25 Mon 4/21/			
111		Clean and test flukes	1 day		25 Tue 4/22/2			
112	-5	Renew retainers, pins, etc.	3 days		25Thu 4/24/2	1201000000		y y y y y y y y y y y y y y y y y y y
113	-	Submit a CFR	1 day		25 Fri 4/25/2			
114	-	Touch up paint	2 days		5 Tue 4/29/2			
115		Stow anchors	0.5 days	Tue 4/29/2	25 Tue 4/29/2	25 114		
116		Touch up paint	1.5 days	Wed 4/30/	25 Thu 5/1/2	5 115		
117	-	ITEM 20 ADJUST AND MAINTAIN ENGINE ROOM EMERGENCY ESCAPE HATCH	8 days	Mon 4/21/25	Wed 4/30/25			
118	-	Adjust spring, gasket and dogs	2 days		25Tue 4/22/2	25 7		*
119	-	Remove and grind smooth old sign	2 days		25Tue 4/22/2			*
120		Fab and install new latch	3 days		25 Fri 4/25/2			
121		Op Test hatch	1 day		25 Mon 4/28			
122		touch up paint	2 days		25 Wed 4/30			· · · · · · · · · · · · · · · · · · ·
122		ITEM 21 REPLACE FIRE PUMP	41 days		25 Mon 6/16	-		
					25 Mon 4/21			
124	-	Disconnect existing pump #1 end	1 day					
125		Remove pump	0.5 days		25 Tue 4/22/2			
126		Overhaul removed pump	30 days		5 Fri 6/13/2			
127	-	Return pump to vessel (within 45days of departure)	1 day	Mon 6/16/25	Mon 6/16/25	126		
128		Install new pump	1 day	Tue 4/22/2	25 Wed 4/23	/25125		
129	-	Hookup pump	2 days	Wed 4/23/	25 Fri 4/25/2	5 128		
130	-	Periodic maintenance of controllers #1 and #2 Ends	2 days	Wed 4/23/25	Fri 4/25/2	5 12955		· · · · · · · · · · · · · · · · · · ·
131 🐴	-	Op Test	1 day		5 Thu 5/1/2	5 146SS		
132	-5	ITEM 22 SHIPYARD SUPPORT FOR DRAWING UPDATES	6 days	Sat 4/19/2				1
133 🛱			1 day	Sat 4/10/2	5 Sun 4/20/2	25 7	+	
1.2		Remove deck plates	1 day		25 Fri 4/25/2			
134	-	County survey	5 days					
135		Reinstall deck plates	1 day		25 Mon 4/28,			
136	-	ITEM 23 REBUILD SPARE MAIN ENGINE	62 days		25 Tue 7/29/			
137	-	Transport engine to Tri County Marine	1 day		5 Mon 5/5/2	the second secon		
138 139	4	Overhaul/rebuild/replace parts Return engine to County (within 90days	60 days 1 day		5 Mon 7/28, 25 Tue 7/29/2		-	
140	-5	of delivery of vessel) ITEM 24 UNDERWATER HULL INSPECTION	3 days	Mon 4/21	/2! Wed 4/23	/2!		r
141		Perform survey	1 day		25 Mon 4/21,			
142		Submit report - within 48hrs	2 days		25 Wed 4/23,			
143		ITEM 25 DOCK AND SEA TRIALS	3 days		/2! Sun 5/4/2			
145 144 🚰		Provide agenda - 24hrs in advance	0 days			/25146SS-1 day		
145		The second	0.5 days		5 Thu 5/1/2			
145 🔁		Provide training - 4hrs					9 5 (
	-	Dock Trials	1 day		A	5 28,36,39,42,4		
147 🗳	-5	Sea Trials	1 day			146,63,85,108),II	
148 🔁	-5	Provide Report	2 days		Sun 5/4/2			
149		ITEM 26 MESCELLANEOUS WORK	10 days		/25 Sun 5/4/2			
150	-	Perform repairs	10 days	Mon 4/21/	25Sun 5/4/2	5 9FF		

1 1

