WHATCOM COUNTY CONTRACT Whatcom County Contract No.
INFORMATION SHEET

Originating Department: Public Works
Division/Program: (i.e. Dept. Division and Program) 905900 / Construction
Contract or Grant Administrator: James E. Lee, P.E., Engineering Manager
Contractor’s / Agency Name: Washington State Department of Transporation
Is this a New Contract?  If not, is this an Amendment or Renewal to an Existing Contract? YesO No@®
Yes (® No O If Amendment or Renewal, (per WCC 3.08.100 (a)) Original Contract #:
Does contract require Council Approval?  Yes ® NoQO If No, include WCC:
Already approved? Council Approved Date: _ (Exclusions see: Whatcom County Codes 3.06.010, 3.08.090 and 3.08.100)
Is this a grant agreement?
Yes ® No O If yes, grantor agency contract number(s):  TBD CFDA#:
Is this contract grant funded?
Yes ® No O If yes, Whatcom County grant contract number(s): ~ TeD
Is this contract the result of a RFP or Bid process? Contract
Yes O No(® Ifyes, RFP and Bid number(s): Cost Center:  CRP 919008

Is this agreement excluded from E-Verify? No(O Yes® If no, include Attachment D Contractor Declaration form.

If YES, indicate exclusion(s) below:
[ Professional services agreement for certified/licensed professional. 0 Goods and services provided due to an emergency

] Contract work is for less than $100,000. [] Contract for Commercial off the shelf items (COTS).

[] Contract work is for less than 120 days. ] Work related subcontract less than $25,000.

@ Interlocal Agreement (between Governments). ] Public Works - Local Agency/Federally Funded FHWA.
Contract Amount:(sum of original contract Council approval required for; all property leases, contracts or bid awards exceeding
amount and any prior amendments): $40,000, and professional service contract amendments that have an increase greater

$ 3,992,575.00 than $10,000 or 10% of contract amount, whichever is greater, except when:

1. Exercising an option contained in a contract previously approved by the council.
2. Contract is for design, construction, r-o-w acquisition, prof. services, or other
$ capital costs approved by council in a capital budget appropriation ordinance.
Total Amended Amount: 3. Bidoraward is for supplies.
$ 4. Equipmentis included in Exhibit “B” of the Budget Ordinance.
5. Contract is for manufacturer’s technical support and hardware maintenance of
electronic systems and/or technical support and software maintenance from the

This Amendment Amount;

Summary of Scope: developer of proprietary software currently used by Whatcom County.

This Local Agency Agreement and Project Prospectus are required to obligate state funds to be used
for continued preliminary engineering work on the Lummi Island Ferry Replacement and Modernization
Project.

Term of Contract: N/A | Expiration Date: /A

Contract Routing: 1. Prepared by: James Lee Date: 4-21-2023
2. Attorney signoff.  christopher Quinn Date: 4-26-23
3. AS Finance reviewed: A Martin Date: 462023
4. IT reviewed (if IT related): Date:
5. Contractor signed: Date:
6. Submitted to Exec.: Date:
7. Council approved (if necessary): Date:
8. Executive signed: Date:
9. Original to Council: Date:
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Washington State

Department of Transportation

Local Agency Federal Aid

Project Prospectus

Prefix Route ( ) Date | 4-21-2023
Federal Aid
Project Number DUNS Number
Local Agency WSDOT Federal Employer
Project Number CRP919008 ( Use Only Tax ID Number
Agency CAAgency Federal Program Title
WhatcomCounty Yes [_]No |[_]20.205 [_] Other
Project Title Start Latitude N 48.73

Lummi IslandFerryReplacemen& SystemMod

End Latitude N 48.72

Start Longitude W -122.67
End Longitude W-122.68

Project Termini From-To Nearest City Name Project Zip Code (+4)
N/A N/A Bellingham 98225-4042
Begin Mile Post | End Mile Post Length of Project Award Type
N/A N/A 0.00 Local[_] Local Forces [_] State [_] Railroad
Route ID Begin Mile Point End Mile Point City Number County Number | County Name
37 Whatcom

WSDOT Region Legislative District(s) Congressional District(s) Urban Area Number
NorthwestRegion 42 2

Total Local Agenc Phase Start
Phase Estimated Cost Fund?ng g Federal Funds Date

(Nearest Hundred Dollar) (Nearest Hundred Dollar) (Nearest Hundred Dollar) Month Year

P.E. 3,992,575 5,000 3,987,575 June,2023
R/W
Const. |46,305,000 46,305,00Qqvaries) September2026
Total 50,297,575 46,310,000 3,987,575
Description of Existing Facility (Existing Design and Present Condition)
Roadway Width Number of Lanes
N/A N/A

Existingsystemis composedf a 60-yearold ferry thatis capableof carrying16 standardizedvehiclesand
theassociatederminalfacilities.

Description of Proposed Work

Description of Proposed Work (Attach additional sheet(s) if necessary)

This projectproposedo construcia new 34-carhybrid diesel-electriderry andcompleteassociatederminal

modificationsanduplandoperationalmprovements.

Local Agency Contact Person Title Phone

Jamed. ee EngineeringManager 360-778-6264
Mailing Address City State | Zip Code
322N. CommercialStreet,Suite301 Bellingham WA | 98225

Project

Prospectus

By /dﬂmp/eaxw/ém/

Approving Authority

Title CountyEngineer

Date 5-05-2023

DOT Form 140-101
Revised 01/2022

Previous Editions Obsolete

Page 1



Agency Project Title Date

WhatcomCounty Lummi IslandFerryReplacemeng Systernr| 4-21-2023
Type of Proposed Work
Project Type (Check all that Apply) Roadway Width Number of Lanes
|:| New Construction |:| Path / Trail |:| 3-R N/A N/A
Reconstruction |:| Pedestrian / Facilities |:| 2-R
|:| Railroad |:| Parking |:| Other
|:| Bridge
Geometric Design Data
Description Through Route Crossroad
|:| Principal Arterial |:| Principal Arterial
Federal |:| Urban |:| Minor Arterial |:| Urban |:| Minor Arterial
Functional |:| Rural |:| CoI.Iector |:| Rural |:| CoI.Iector
Classification D NHS |:| M.ajor Collector |:| NHS |:| Mtajor Collector
|:| Minor Collector |:| Minor Collector
|:| Local Access |:| Local Access
Terrain [1Fiat [ IRoll [ ]Mountain [1Fiat []Roll [ ]Mountain
Posted Speed
Design Speed
Existing ADT
Design Year ADT
Design Year
Design Hourly Volume (DHV)
Performance of Work
Preliminary Engineering Will Be Performed By Others Agency
ConsultanContract 85 o,| 15 %
Construction Will Be Performed By Contract Agency
ConstructionContract 100 ¢, O %

Environmental Classification

|:| Class | - Environmental Impact Statement (EIS) Class Il - Categorically Excluded (CE)

|:| Project Involves NEPA/SEPA Section 404 Projects Requiring Documentation
Interagency Agreement (Documented CE)

|:| Class Il - Environmental Assessment (EA)

|:| Project Involves NEPA/SEPA Section 404
Interagency Agreements

Environmental Considerations

WhatcomCountyPlanningandDevelopmenBervicesAchaeologicalCritical Areas/Shorelines
US Army Corpsof EngineersNWP/Sectiord04

USFWS/NMFS: ESA Section7 compliance

WDFW: HydraulicProjectApproval

WA Dept.of Ecology:WaterQuality Certification/Sectio01

Maritime Administration: NEPA

DOT Form 140-101 . s
Revised 01/2022 Previous Editions Obsolete
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Agency Project Title Date

WhatcomCounty Lummi IslandFerryReplacemen& Systernr| 4-21-2023
Right of Way
|:| No Right of Way Needed Right of Way Needed

* All construction required by the [_]No Relocation  |[_] Relocation Required

contract can be accomplished
within the existing right of way.

Utilities Railroad

|:| No utility work required |:| No railroad work required

|:|AII utility work will be completed prior to the start |:|AII railroad work will be completed prior to the start of
of the construction contract the construction contract

All utility work will be completed in coordination |:|AII the railroad work will be completed in coordination
with the construction contract with the construction contract

Description of Utility Relocation or Adjustments and Existing Major Structures Involved in the Project

Designandconstructiorof the electricalinfrastructureneededor chargingtheferry batterybanks.

FAA Involvement

Is any airport located within 3.2 kilometers (2 miles) of the proposed project? |:| Yes @ No

Remarks

N/A

This project has been reviewed by the legislative body of the administration agency or agencies, or it's
designee, and is not inconsistent with the agency’s comprehensive plan for community development.

Agency
By
Date Mayor/Chairperson
Approved as to form:
approved by CQ via email 4-26-2023
DOT Form 140-101 - - . , Page 3
Revised 01/2022 Christopher Quinn Previous Editions Obsolete
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A
7- Washington State
' ’ Department of Transportation

Local Programs State Funding | Agency and Address

Ag reement Whatcom County
Work by Public 322 N. Commercial Street, Suite 310
Agencies Bellingham, WA 98225
Agreement Number Maximum Amount Authorized | Location and Description of Work (See also Exhibit “A”)

This project proposes to construct a new 34-car hybrid diesel-electric
Participating Percentage Project Number ferry a;.nd crmplete assoi:iated terminal modifications and upland
CRP No. 919008 operational improvements

This AGREEMENT is made and entered into between the STATE OF WASHINGTON, Department of
Transportation, acting by and through the Secretary of Transportation, hereinafter called the “STATE,” and the
above named organization, hereinafter call the “AGENCY.”

WHEREAS, the AGENCY is planning the work shown above, and in connection therewith, the AGENCY has
requested financial assistance for the project or program, and

WHEREAS, the AGENCY has requested funds for the above shown project or program, which has been
selected by the STATE for funding assistance.

NOW THEREFORE, in consideration of the terms, conditions, covenants, and performances contained herein,
or attached and incorporated and made a part hereof, IT IS MUTUALLY AGREE AS FOLLOWS:

Estimate of Funding

Type of Work Y @ @)
Estimated Total Estimated Agency Estimated
Project Funds Funds State Funds
PE a. Agency $ 588,975.00 $ 588,975.00
100% state | b- Other consultant $ 3,398,600.00 $ 3,398,600.00
Luanrgggation c. Other ,
for PE d. State Services $ 5,000.00 $ 5,000.00
e. Total PE Cost Estimate (atb+c+d) $ 3,992,575.00 $ 5,000.00 $ 3,987,575.00
Right of Way | f. Agency
g. Other
h. Other
i. State Services
J. Total R/W Cost Estimate (f+g+h+i) $0.00 $0.00 $0.00
Construction | k. Contract
. Other
m. Other
n. Other
0. Agency
p. State Services
g. Total CN Cost Estimate (k+l+m+n+o+p)| $ 0.00 $0.00 $0.00
r. Total Project Cost Estimate (e+j+q) $ 3,992,575.00 $ 5,000.00 $ 3,987,575.00
DOT Form 140-087 Page 1
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|
General

The AGENCY agrees to perform the above described work in accordance
with the Project Application attached hereto as “Exhibit A” and made a
part of this AGREEMENT.
Plans, specifications, and cost estimates shall be prepared by the
AGENCY in accordance with the current State of Washington Standard
Specifications for Road, Bridge, and Municipal Construction and adopted
design standards, unless otherwise noted. The AGENCY will incorporate
the plans and specifications into the AGENCY’s project and thereafter
advertise the resulting project for bid and, assuming bids are received
and a contract is awarded, administer the contract, or if the project is of
a size which the AGENCY is authorized to perform with its own forces
under the laws of the State of Washington, the AGENCY may proceed
with its own forces.
All work performed under this AGREEMENT shall comply with the
applicable provisions of state law.

|

Payment

The STATE, in consideration of the faithful performance of the work to
be performed by the AGENCY, agrees to reimburse the AGENCY for
the percentage of the actual direct and related indirect cost of the work
shown above, up to the “MAXIMUM AMOUNT AUTHORIZED". The
agency will comply with Governmental Accounting Auditing and Financial
Reporting Standards and applicable state law and local regulations,
policies and procedures. No payment will be made for work done prior to
execution of this AGREEMENT.
Partial payments shall be made by the STATE, upon request of the
AGENCY, to cover costs incurred. These payments are not to be more
frequent than one (1) per month. It is agreed that any such partial
payment will not constitute agreement as to the appropriateness of any
item and that, at the time of the final audit, all required adjustments will
be made and reflected in a final payment. The AGENCY agrees to submit
a final bill to the STATE within forty-five (45) days after the AGENCY has
completed work.
The AGENCY agrees that all costs in excess of the amount authorized
and the AGENCY’s matching funds shall be the responsibility of the
AGENCY.

1]

Audit

The AGENCY agrees that an audit may be conducted by the STATE.
During the progress of the work and for a period not less than three (3)
years from the date of final payment to the AGENCY, the records and
accounts pertaining to the work and accounting thereof are to be kept
available for inspection and audit by the STATE and copies of all records,
accounts, documents, or other data pertaining to the project will be
furnished upon request. If any litigation, claim, or audit is commenced,
the records and accounts along with supporting documentation shall
be retained until all litigation, claim, or audit finding has been resolved
even though such litigation, claim, or audit continues past the three-year
retention period.

v
Legal Relations

No liability shall attach to the AGENCY or the STATE by reason of
entering into this AGREEMENT except as expressly provided herein.

\'}

Nondiscrimination

The AGENCY agrees to comply with all applicable state and federal
laws, rules, and regulations pertaining to nondiscrimination and agrees
to require the same of all subcontractors providing services or performing
any work using funds provided under this AGREEMENT.

Vi

Venue

For the convenience of the parties to this AGREEMENT, it is agreed that
any claims and/or causes of action which the AGENCY has against the
STATE, growing out of this AGREEMENT or the project or program with
which it is concerned, shall be brought only in the Superior Court for
Thurston County.

Vil

Termination
The Secretary of the Department of Transportation may terminate this
AGREEMENT if the funding becomes unavailable or if the Secretary
determines that it is in the best interest of the STATE.
Vil
Final Report and Final Inspection

Within ninety (90) days following the completion of the project and
submission of the final billing for the project, a final report and/or final
inspection shall be submitted to the Director, Highways & Local Programs
containing the following information:

Non-Capital Projects
A description of the project or program.

2. A summary of actual costs of the project or program.

An evaluation of the project or program. This should address
aspects such as transportation and/or other benefits to the

public.
Capital Projects
1. Afinal inspection is required.
IX
Supplement

This agreement may be modified or supplemented only in writing by
parties.

IN WITNESS WHEREOF, the parties hereto have executed this AGREEMENT on the day and year last written below.

AGENCY

By:

Title:

Agency Date:

DOT Form 140-087
Revised 06/2022

Approved as to form:

_approved by CQ via email 4-26-2023
Christopher Quinn
Senior Deputy Prosecuting Attorney — Civil Division

STATE

By:

Director, Local Programs

Date:
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