WHATCOM COUNTY CONTRACT Whatcom County Contract No.

INFORMATION SHEET 070/?07035
Originating Department: 7 Public Works - Bridge & Hydraulic
Division/Program: (i.e. Dept. Division and Program) 7 9059/Construction
Contract or Grant Administrator: James E. Lee, Engineering Manager
Contractor’s / Agency Name: Washington State Department of Transportation
Is this a New Contract?  If not, is this an Amendment or Renewal to an Existing Contract? YsO No(®

Yes (® No O If Amendment or Renewal, (per WCC 3.08.100 (a)) Original Contract #:

Does contract require Council Approval? Yes® NoQ) If No, include WCC:

Already approved? Council ApprovedDate: _____ (Exclusions see: Whatcom County Codes 3.06.010, 3.08.090 and 3.08.100)
Is this a grant agreement?

Yes ® No O If yes, grantor agency contract number(s):  TBD CFDA#: 20205

Is this contract grant funded?

Yes ® No O If yes, Whatcom County grant contract number(s):  T8D

Is this contract the result of a RFP or Bid process? Contract

Yes O No(® Ifyes, RFP and Bid number(s): Cost Center: 919020

Is this agreement excluded from E-Verify? No() Yes(® Ifno, include Attachment D Contractor Declaration form.

If YES, indicate exclusion(s) below:
[] Professional services agreement for certified/licensed professional.

1 Contract work is for less than $100,000. [] Contract for Commercial off the shelf items (COTS).

[J Contract work is for less than 120 days. [ Work related subcontract less than $25,000.

(W] Interlocal Agreement (between Governments). (] Public Works - Local Agency/Federally Funded FHWA.
Contract Amount:(sum of original contract Council approval required for; all property leases, contracts or bid awards exceeding
amount and any prior amendments): $40,000, and professional service contract amendments that have an increase greater

$  820,000.00 than $10,000 or 10% of contract amount, whichever is greater, except when:

Thiis Arnendineit ATount: 1. Exerc1smg an opt19n contained ina contract pre:v.u.)usly approve(‘i by the council.
2. Contract is for design, construction, r-o-w acquisition, prof. services, or other
$ capital costs approved by council in a capital budget appropriation ordinance.

Total Amended Amount: 3. Bid or award is for supplies.
$ 82000000 4. Equipment is included in Exhibit “B” of the Budget Ordinance.
— 5. Contract is for manufacturer’s technical support and hardware maintenance of
= electronic systems and/or technical support and software maintenance from the
Summary of Scope: developer of proprietary software currently used by Whatcom County.

Local Agency Agreement to receive federal funding for the Lummi Island Terminal Preservation
Project.

Term of Contract: N/A | Expiration Date: Project Completion
Contract Routing: 1. Prepared by: Christina Schoenfelder Date: 7/12/19
2. Attorney signoff:  Christopher Quinn Date: 7/17/2019
3. AS Finance reviewed: M Caldwell Date: 7/22/19
4. IT reviewed (if IT related): Date:
5. Contractor signed: Date:
6. Submitted to Exec.: = Date: 7-29-19
7. Council approved (if necessary): " Date: % 7.09
8. Executive signed: _— Date: Q- g 13
9. Original to Council: 5 Date: /0= -G

Last edited 04/11/19



" WHATCOM COUNTY

— g
COUNTY ORI GINAL CONTRACT NO.
A01907035
7- Washington State
' ’ Department of Transportation - Egc_al I_-\_g_eEy A_g ree'f‘fi't
Agency Whatcom County Public Works CFDA No. 20.205
(Catalog or Federal Domestic Assistance)
Address 322 N. Commercial Street, Suite 301 Project No. F BP - ?‘? 37 (6{ ‘-f)
Bellingham, WA 98225 Agreement No M 9 7 U
For OSC WSDOT Us_eOeg‘ -

The Local Agency having complied, or hereby agreeing to comply, with the terms and conditions set forth in (1) Title 23, U.S. Code
Highways, (2) the regulations issued pursuant thereto, (3) 2 CFR Part 200, (4) 2 CFR Part 180 - certifying that the local agency is not
excluded from receiving Federal funds by a Federal suspension or debarment, (5) the policies and procedures promulgated by the
Washington State Department of Transportation, and (6) the federal aid project agreement entered into between the State and Federal
Government, relative to the above project, the Washington State Department of Transportation will authorize the Local Agency to
proceed on the project by a separate notification. Federal funds which are to be obligated for the project may not exceed the amount
shown herein on line r, column 3, without written authority by the State, subject to the approval of the Federal Highway Administration.
All project costs not reimbursed by the Federal Government shall be the responsibility of the Local Agency.

Project Description

Name Lummi Island Terminal Preservation Length 0.00
Termini N/A

Description of Work

Whatcom County proposes to replace structural steel bolts and repaint the existing steel transfer span and towers at the Lummi
Island Ferry Terminal.

|
Project Agreement End Date December 31, 2023 Claiming Indirect Cost Rate |
November 6, 2019 [ IYes v No |

Proposed Advertisement Date

- - Elstlmate of Funding
T f Work (1) 2 @)
YPSOTVIT Estimated Total Estimated Agency Estimated Federal
| - B ~ ProjectFunds | Funds ~ Funds |
PE ., 8-Agency ul
~“bOther —— - - —
Federal Aid Other “
e B S
_ e. Total PE Cost Estimate (a+b+c+d) 0.00 0.00 0 00
Right of Way ¢ Agency ]
, L.Agency | i N )
—— ° g. Other .
ederal Ai
Participation hOhee > = ———— =
Ratio for RW i State —
j. Total R/W Cost Estimate (f+q+h+) 0.00 0.00 0.00
Constructlon k. Contract 750,000.00 150,000.00 | 600,000.00
80 ? |, Other '
. m. Other - e
Federal Aid n. Other
Paricipalion o e ey 65,000.00 13,000.00 52,000.00
IRatio for CN
| p.State — /300000  |1,000.00  |4,00000
\ g. Total CN Cost Estimate (k++m+n-+o+p) 820.000.00 164,000.00 656,000.00
r. Total Project Cost ) _ _1820,000.00 164,000.00 | 656,000.00
Agency Official Washingto Transportatlon
By Jack Louws == B
Title Director, Local

Whatcom County Execufive

Date Executed —F—Et5-, SEP 23 2018
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- Construction Method of Financing (Check Method Selected)

State Ad and Award
Method A - Advance Payment - Agency Share of total construction cost (based on contract award)
Method B - Withhold from gas tax the Agency’s share of total construction coast (line 5, column 2) in the amount of

$ at$ per month for months.

Local Force or Local Ad and Award
v Method C - Agency cost incurred with partial reimbursement
The Local Agency further stipulates that pursuant to said Title 23, regulations and policies and procedures, and
as a condition to payment of the federal funds obligated, it accepts and will comply with the applicable provisions
set forth below. Adopted by official action on
: , Resolution/Ordinance No.

Provisions
l. Scope of Work

The Agency shall provide all the work, labor, materials, and services necessary to perform the project which is described and set
forth in detail in the “Project Description” and “Type of Work.”

When the State acts for and on behalf of the Agency, the State shall be deemed an agent of the Agency and shall perform the
services described and indicated in “Type of Work” on the face of this agreement, in accordance with plans and specifications as
proposed by the Agency and approved by the State and the Federal Highway Administration.

When the State acts for the Agency but is not subject to the right of control by the Agency, the State shall have the right to perform
the work subject to the ordinary procedures of the State and Federal Highway Administration.

Il. Delegation of Authority

The State is willing to fulfill the responsibilities to the Federal Government by the administration of this project. The Agency agrees
that the State shall have the full authority to carry out this administration. The State shall review, process, and approve documents
required for federal aid reimbursement in accordance with federal requirements. If the State advertises and awards the contract, the
State will further act for the Agency in all matters concerning the project as requested by the Agency. If the Local Agency advertises and
awards the project, the State shall review the work to ensure conformity with the approved plans and specifications.

lll. Project Administration

Certain types of work and services shall be provided by the State on this project as requested by the Agency and described in the
Type of Work above. In addition, the State will fumish qualified personnel for the supervision and inspection of the work in progress. On
Local Agency advertised and awarded projects, the supervision and inspection shall be limited to ensuring all work is in conformance
with approved plans, specifications, and federal aid requirements. The salary of such engineer or other supervisor and all other salaries
and costs incurred by State forces upon the project will be considered a cost thereof. All costs related to this project incurred by
employees of the State in the customary manner on highway payrolls and vouchers shall be charged as costs of the project.

IV. Availability of Records

All project records in support of all costs incurred and actual expenditures kept by the Agency are to be maintained in accordance
with local government accounting procedures prescribed by the Washington State Auditor's Office, the U.S. Department of
Transportation, and the Washington State Department of Transportation. The records shall be open to inspection by the State and
Federal Government at all reasonable times and shall be retained and made available for such inspection for a period of not less than
three years from the final payment of any federal aid funds to the Agency. Copies of said records shall be furnished to the State and/or
Federal Government upon request.

V. Compliance with Provisions

The Agency shall not incur any federal aid participation costs on any classification of work on this project until authorized in writing
by the State for each classification. The classifications of work for projects are:

1. Preliminary engineering.

2. Right of way acquisition.

3. Project construction.

Once written authorization is given, the Agency agrees to show continuous progress through monthly billings. Failure to show
continuous progress may result the Agency's project becoming inactive, as described in 23 CFR 630, and subject to de-obligation of
federal aid funds and/or agreement closure.

If right of way acquisition, or actual construction of the road for which preliminary engineering is undertaken is not started by the
close of the tenth fiscal year following the fiscal year in which preliminary engineering phase was authorized, the Agency will repay to
the State the sum or sums of federal funds paid to the Agency under the terms of this agreement (see Section IX).

If actual construction of the road for which right of way has been purchased is not started by the close of the tenth fiscal year
following the fiscal year in which the right of way phase was authorized, the Agency will repay to the State the sum or sums of federal
funds paid to the Agency under the terms of this agreement (see Section IX).
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The'Agency agrees that all stages of construction necessary to provide the initially planned complete facility within the limits of this
» project will conform to at least the minimum values set by approved statewide design standards applicable to this class of highways,
even though such additional work is financed without federal aid participation.

The Agency agrees that on federal aid highway construction projects, the current federal aid regulations which apply to liquidated
damages relative to the basis of federal participation in the project cost shall be applicabie in the event the contractor fails to complete
the contract within the contract time.

VI. Payment and Partial Reimbursement

The total cost of the project, including all review and engineering costs and other expenses of the State, is to be paid by the Agency
and by the Federal Government. Federal funding shall be in accordance with the Federal Transportation Act, as amended, 2 CFR Part
200. The State shall not be ultimately responsible for any of the costs of the project. The Agency shall be ultimately responsible for all
costs associated with the project which are not reimbursed by the Federal Government. Nothing in this agreement shall be construed as
a promise by the State as to the amount or nature of federal participation in this project.

The Agency shall bill the state for federal aid project costs incurred in conformity with applicable federal and state laws. The agency
shall minimize the time elapsed between receipt of federal aid funds and subsequent payment of incurred costs. Expenditures by the
Local Agency for maintenance, general administration, supervision, and other overhead shall not be eligible for federal participation
unless a current indirect cost plan has been prepared in accordance with the regulations outlined in 2 CFR Part 200 - Uniform Admin
Requirements, Cost Principles and Audit Requirements for Federal Awards, and retained for audit.

The State will pay for State incurred costs on the project. Following payment, the State shall bili the Federal Government for
reimbursement of those costs eligible for federal participation to the extent that such costs are attributable and properly allocable to
this project. The State shall bill the Agency for that portion of State costs which were not reimbursed by the Federal Government (see
Section IX).

1. Project Construction Costs

Project construction financing will be accomplished by one of the three methods as indicated in this agreement.

Method A — The Agency will place with the State, within (20) days after the execution of the construction contract, an advance in the
amount of the Agency's share of the total construction cost based on the contract award. The State will notify the Agency of the exact
amount to be deposited with the State. The State will pay all costs incurred under the contract upon presentation of progress billings
from the contractor. Following such payments, the State will submit a billing to the Federal Government for the federal aid participation
share of the cost. When the project is substantially completed and final actual costs of the project can be determined, the State will
present the Agency with a final billing showing the amount due the State or the amount due the Agency. This billing will be cleared by
either a payment from the Agency to the State or by a refund from the State to the Agency.

Method B — The Agency'’s share of the total construction cost as shown on the face of this agreement shall be withheld from its
monthly fuel tax allotments. The face of this agreement establishes the months in which the withholding shall take place and the exact
amount to be withheld each month. The extent of withholding will be confirmed by letter from the State at the time of contract award.
Upon receipt of progress billings from the contractor, the State will submit such billings to the Federal Government for payment of its
participating portion of such billings.

Method C - The Agency may submit vouchers to the State in the format prescribed by the State, in duplicate, not more than once
per month for those costs eligible for Federal participation to the extent that such costs are directly attributable and properly allocable
to this project. Expenditures by the Local Agency for maintenance, general administration, supervision, and other overhead shall not be
eligible for Federal participation unless claimed under a previously approved indirect cost plan.

The State shall reimburse the Agency for the Federal share of eligible project costs up to the amount shown on the face of this
agreement. At the time of audit, the Agency will provide documentation of all costs incurred on the project. The State shall bill the
Agency for all costs incurred by the State relative to the project. The State shall also bill the Agency for the federal funds paid by the
State to the Agency for project costs which are subsequently determined to be ineligible for federal participation (see Section IX).

VII. Audit of Federal Consuitant Contracts

The Agency, if services of a consultant are required, shall be responsible for audit of the consultant's records to determine eligible
federal aid costs on the project. The report of said audit shall be in the Agency’s files and made available to the State and the Federal
Government.

An audit shall be conducted by the WSDOT Internal Audit Office in accordance with generally accepted governmental auditing
standards as issued by the United States General Accounting Office by the Comptroller General of the United States; WSDOT Manual
M 27-50, Consultant Authorization, Selection, and Agreement Administration; memoranda of understanding between WSDOT and
FHWA; and 2 CFR Part 200.501 - Audit Requirements.

If upon audit it is found that overpayment or participation of federal money in ineligible items of cost has occurred, the Agency shall
reimburse the State for the amount of such overpayment or excess participation (see Section IX).

VIIl. Single Audit Act

The Agency, as a subrecipient of federal funds, shall adhere to the federal regulations outlined in 2 CFR Part 200.501 as well as all
applicable federal and state statutes and regulations. A subrecipient who expends $750,000 or more in federal awards from all sources
during a given fiscal year shall have a single or program-specific audit performed for that year in accordance with the provisions of 2
CFR Part 200.501. Upon conclusion of the audit, the Agency shall be responsible for ensuring that a copy of the report is transmitted
promptly to the State.
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. IX. Payiment of Billing

The Agency agrees that if payment or arrangement for payment of any of the State’s billing relative to the project (e.g., State force
work, project cancellation, overpayment, cost ineligible for federal participation, etc.) is not made to the State within 45 days after
the Agency has been billed, the State shall effect reimbursement of the total sum due from the regular monthly fuel tax allotments to
the Agency from the Motor Vehicle Fund. No additional Federal project funding will be approved until full payment is received uniess
otherwise directed by the Director, Local Programs.

Project Agreement End Date - This date is based on your projects Period of Performance (2 CFR Part 200.309).

Any costs incurred after the Project Agreement End Date are NOT eligible for federal reimbursement. All eligible costs incurred prior
to the Project Agreement End Date must be submitted for reimbursement within 60 days after the Project Agreement End Date or they
become ineligible for federal reimbursement.

X. Traffic Control, Signing, Marking, and Roadway Maintenance

The Agency will not permit any changes to be made in the provisions for parking regulations and traffic control on this project
without prior approval of the State and Federal Highway Administration. The Agency will not install or permit to be installed any signs,
signals, or markings not in conformance with the standards approved by the Federal Highway Administration and MUTCD. The Agency
will, at its own expense, maintain the improvement covered by this agreement.

XI. Indemnity

The Agency shall hold the Federal Government and the State harmiess from and shall process and defend at its own expense
all claims, demands, or suits, whether at law or equity brought against the Agency, State, or Federal Government, arising from the
Agency's execution, performance, or failure to perform any of the provisions of this agreement, or of any other agreement or contract
connected with this agreement, or arising by reason of the participation of the State or Federal Government in the project, PROVIDED,
nothing herein shall require the Agency to reimburse the State or the Federal Government for damages arising out of bodily injury to
persons or damage to property caused by or resulting from the sole negligence of the Federal Government or the State.

Xll. Nondiscrimination Provision

No liability shall attach to the State or Federal Government except as expressly provided herein.

The Agency shall not discriminate on the basis of race, color, national origin, or sex in the award and performance of any USDOT-
assisted contract and/or agreement or in the administration of its DBE program or the requirements of 49 CFR Part 26. The Agency
shall take all necessary and reasonable steps under 49 CFR Part 26 to ensure nondiscrimination in the award and administration of
USDOT-assisted contracts and agreements. The WSDOT’s DBE program, as required by 49 CFR Part 26 and as approved by USDOT,
is incorporated by reference in this agreement. Implementation of this program is a legal obligation and failure to carry out its terms
shall be treated as a violation of this agreement. Upon notification to the Agency of its failure to carry out its approved program, the
Department may impose sanctions as provided for under Part 26 and may, in appropriate cases, refer the matter for enforcement under
18 U.S.C. 1001 and/or the Program Fraud Civil Remedies Act of 1986 (31 U.S. C. 3801 et seq.).

The Agency hereby agrees that it will incorporate or cause to be incorporated into any contract for construction work, or madification
thereof, as defined in the rules and regulations of the Secretary of Labor in 41 CFR Chapter 60, which is paid for in whole or in part with
funds obtained from the Federal Government or borrowed on the credit of the Federal Government pursuant to a grant, contract, loan,
insurance, or guarantee or understanding pursuant to any federal program involving such grant, contract, loan, insurance, or guarantee,
the required contract provisions for Federal-Aid Contracts (FHWA 1273), located in Chapter 44 of the Local Agency Guidelines.

The Agency further agrees that it will be bound by the above equal opportunity clause with respect to its own employment
practices when it participates in federally assisted construction work: Provided, that if the applicant so participating is a State or Local
Government, the above equal opportunity clause is not applicable to any agency, instrumentality, or subdivision of such government
which does not participate in work on or under the contract.

The Agency also agrees:

(1) To assist and cooperate actively with the State in obtaining the compliance of contractors and subcontractors with the equal

opportunity clause and rules, regulations, and relevant orders of the Secretary of Labor.

(2) To furnish the State such information as it may require for the supervision of such compliance and that it will otherwise assist the

State in the discharge of its primary responsibility for securing compliance.

(3) To refrain from entering into any contract or contract modification subject to Executive Order 11246 of September 24, 1965, with

a contractor debarred from, or who has not demonstrated eligibility for, government contracts and federally assisted construction

contracts pursuant to the Executive Order.

(4) To carry out such sanctions and penalties for violation of the equal opportunity clause as may be imposed upon contractors

and subcontractors by the State, Federal Highway Administration, or the Secretary of Labor pursuant to Part Il, subpart D of the

Executive Order. ;

In addition, the Agency agrees that if it fails or refuses to comply with these undertakings, the State may take any or all of the

following actions:

(a) Cancel, terminate, or suspend this agreement in whole or in part;

(b) Refrain from extending any further assistance to the Agency under the program with respect to which the failure or refusal
occurred until satisfactory assurance of future compliance has been received from the Agency; and

(c) Refer the case to the Department of Justice for appropriate legal proceedings.
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. XIll. Lijuidated Damages
The Agency hereby agrees that the liquidated damages provisions of 23 CFR Part 635, Subpart 127, as supplemented, relative to
the amount of Federal participation in the project cost, shall be applicable in the event the contractor fails to complete the contract within
the contract time. Failure to include liquidated damages provision will not relieve the Agency from reduction of federal participation in
accordance with this paragraph.
XIV. Termination for Public Convenience
The Secretary of the Washington State Department of Transportation may terminate the contract in whole, or from time to time in
part, whenever:
(1) The requisite federal funding becomes unavailable through failure of appropriation or otherwise.
(2) The contractor is prevented from proceeding with the work as a direct result of an Executive Order of the President with
respect to the prosecution of war or in the interest of national defense, or an Executive Order of the President or Governor of
the State with respect to the preservation of energy resources.
(3) The contractor is prevented from proceeding with the work by reason of a preliminary, special, or permanent restraining
order of a court of competent jurisdiction where the issuance of such order is primarily caused by the acts or omissions of
persons or agencies other than the contractor.
(4) The Secretary is notified by the Federal Highway Administration that the project is inactive.
(5) The Secretary determines that such termination is in the best interests of the State.

XV. Venue for Claims and/or Causes of Action
For the convenience of the parties to this contract, it is agreed that any claims and/or causes of action which the Local Agency
has against the State of Washington, growing out of this contract or the project with which it is concerned, shall be brought only in the
Superior Court for Thurston County.
XVL. Certification Regarding the Restrictions of the Use of Federal Funds for Lobbying
The approving authority certifies, to the best of his or her knowledge and belief, that:
(1) No federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or
attempting to influence an officer or employee of any federal agency, a member of Congress, an officer or employee of Congress, or
an employee of a member of Congress in connection with the awarding of any federal contract, the making of any federal grant, the
making of any federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment,
or modification of any federal contract, grant, loan, or cooperative agreement.
(2) If any funds other than federal appropriated funds have been paid or will be paid to any person for influencing or attempting to
influence an officer or employee of any federal agency, a member of Congress, an officer or employee of Congress, or an employee
of a member of Congress in connection with this federal contract, grant, loan, or cooperative agreement, the undersigned shall
complete and submit the Standard Form - LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.
(3) The undersigned shall require that the language of this certification be included in the award documents for all subawards at
all tiers (including subgrants, and contracts and subcontracts under grants, subgrants, loans, and cooperative agreements) which
exceed $100,000, and that all such subrecipients shall certify and disclose accordingly.
This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into.
Submission of this certification as a prerequisite for making or entering into this transaction imposed by Section 1352, Title 31, U.S.
Code. Any person who fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.
XVII. Assurances
Local agencies receiving Federal funding from the USDOT or its operating administrations (i.e., Federal Highway Administration,
Federal Transit Administration, Federal Aviation Administration) are required to submit a written policy statement, signed by the Agency
Executive and addressed to the State, documenting that all programs, activities, and services will be conducted in compliance with
Section 504 and the Americans with Disabilities Act (ADA).

Additional Provisions
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WHATCOM COUNTY
PUBLIC WORKS DEPARTMENT

Joseph P. Rutan, P.E.
County Engineer/Assistant Director
322 N. Commercial Street, Ste 301

Bellingham, WA 98225-4042

Phone: (360) 778-6200
Fax: (360) 778-6201

Memorandum RECEIVED

To: The Honorable Jack Louws, Whatcom County Executive, and JUL 292013
Honorable Members of the Whatcom County Council

Jon Hutchings
Director

. . . JACK LOUWS
Through: Jon Hutchings, D1rector:)4f_ COUNTY EXECUTIVE
From: Joseph P. Rutan, P.E., County Engineer/Assistant Directory¥

James Lee, P.E., Engineering Manager
g g g e
Date: July 15, 2019
Re: Lummi Island Terminal Preservation, CRP 919020

Federal Aid Project Prospectus and Local Agency Agreement

Enclosed for your review and signature are two (2) originals each of a Federal Aid Project Prospectus and
Local Agency Agreement between the Washington State Department of Transportation (WSDOT) and
Whatcom County for the above referenced Project.

Requested Action

Public Works respectfully requests that the County Council authorize the County Executive to enter into a Local
Agency Agreement and Project Prospectus to receive federal Ferry Boat Program (FBP) funds for the Lummi
Island Preservation Project.

Please keep one original of the Project Prospectus for your files and return the other original to my office. Please
retum both originals of the Local Agency Agreement to my office for further processing. We will return a fully
executed original to you once they are signed by WSDOT.

Background and Purpose

The coating system on the towers, transfer span and apron at the Lummi Island Terminal are deteriorated and
the structural steel is beginning to corrode due to age and the effects of the harsh saltwater environment. This
preservation project will replace corroded high strength bolts, remove and replace the transfer span paint system
and overcoat the tower and apron paint systems.

Whatcom County has been awarded a total of $1,250,759 in federal FBP funds that must be obligated by
September 15, 2019. These FBP funds were originally slated for the Lummi Island Breakwater Replacement
project; however, delays in the federal permitting of marine projects have caused unanticipated delays for this
project. In an effort to utilize these FBP funds prior to the obligation deadline, Whatcom County, in
coordination with WSDOT, is shifting a portion of the FBP funds to the Lummi Preservation Project. Future
awards of FBP funds will be earmarked for the construction phase of the Lummi Breakwater Replacement.

Funding Amount and Source

The attached Local Agency Agreement will obligate $656,000 of federal FBP funds for the construction phase
of this project. The required 20% local match of $164,000 will come from the road fund for a total construction
phase cost of $820,000. The Lummi Island Terminal Preservation Project is included in Item No. 33, Ferry
Terminal Painting and Structural Repair, on the approved 2019 Annual Construction Program.

Please contact James Lee at extension 6264 if you have any questions or concerns regarding this request.



