# Supply and Install Modular Office Furniture System Bid Proposal Forms

Date 11/3/25

To: Whatcom County Executive and Council

This certifies that the Undersigned has examined the Bid Proposal and the conditions of work. The Undersigned has carefully read and thoroughly understands the contract documents entitled "Supply and Install Modular Office Furniture System" including the "Bid Procedures and Conditions", "Scope of Work", and "Contract Forms" sections governing the work embraced in this project, and the method by which payment will be made for said work. The Undersigned hereby proposes to undertake and complete the work embraced in this project in accordance with said contract documents.

The Undersigned acknowledges that payment will be based on the actual work performed, as measured, or provided for, in accordance with the said contract documents, and that no additional compensation will be allowed for any taxes not otherwise included.

Company Name of Bidder Trico office Interiors

Item	Description	Price		
1	Supply and Install Modular Office Furniture System (Including Delivery)	\$ 105, 252-		
		\$ 9,472.68		
	Total Bid Amount:	\$ 114,724.68		

One hundred fourteen thousand Sevenhundred twenty for dollars + 68/100

Submitted bid proposal packet must include a detailed, itemized list of all materials and products proposed for installation, specifying the make, model, and color of each item. The bidder shall also provide relevant manufacturer cut sheets, product brochures, and warranty information.

# Supply and Install Modular Office Furniture System Bid Proposal Forms

#### **Bid Proposal (continued)**

#### **QUALIFICATIONS**

List at least three projects completed within the last 10 years, or under way on this date, that are similar to the work to be performed under this contract.

Month/Year Contract Started	Contract Amount	Type of Work	Firm Name and Address	Contact Person and Phone Number
12/24	\$ 43,336	Cubicle workstation	Whateom County Prosecutor Office	Hilary thomas 360-788-5710
03125	\$ 103,000	Cubicle Workstation	Nw workforce Council 101 Prospect St	Richard Svedron 360-739-2919
8125	\$ 94,504	Cubicle	Larson bross 419 Liberty st Lynden	Cundace David 360-746-6451
8/25	\$ 403,600	cubicle Workstahons	Place 1313 Bayst Bellughun	Erin Grangham 360-389-8183
	\$			

(Attach Additional Sheets as Necessary)

## Supply and Install Modular Office Furniture System Bid Proposal Forms

**Bid Proposal (continued)** 

#### SUBCONTRACTOR LIST

Prepared in Compliance with RCW 39.30.060, as amended.

This form shall be submitted with, or as a supplement if applicable, to the Bid Proposal for Bid #25-80 Supply and Install Modular Office Furniture System, as applicable, and in accordance with RCW 39.30.060:

Failure to submit the required subcontractor names and corresponding license information, as specified below and in accordance with RCW 39.30.060, will render the bid non-responsive and therefore void.

- a) With the bid submittal at the published bid submittal time, the names of the subcontractors including license numbers as applicable, with whom the bidder, if awarded the contract, will subcontract for performance of the work of: HVAC (heating, ventilation, and air conditioning); plumbing as described in chapter 18.106 RCW; and electrical as described in chapter 19.28 RCW, or to name itself for the work; and
- b) Within forty-eight hours after the published bid submittal time, the names of the subcontractors with whom the bidder, if awarded the contract, will subcontract for performance of the work of structural steel installation and rebar installation.

If a Subcontractors List is submitted as a supplement after the bid submittal time as described above, the list must be delivered to:

Whatcom County AS-Finance Attn: Sara Winger, Senior Purchasing Coordinator 311 Grand Ave Ste 503 Bellingham, WA, 98225

To the extent the Project includes one or more categories of work referenced in RCW 39.30.060, and no subcontractor is listed below to perform such work, the bidder, by signing this Bid Proposal, certifies that the work will either (i) be performed by the bidder itself, or (ii) be performed by a lower tier subcontractor who will not contract directly with the bidder.


CATEGORY OF WORK	SUBCONTRACTOR NAME	LICENSE NUMBER, if required
HVAC		
Plumbing	* x	
Electrical*		
Structural Steel Installation		
Rebar Installation		

<sup>\*</sup>Bidders are notified that it is the opinion of the enforcement agency that PVC or metal conduit, junction boxes, etc., are considered electrical equipment and therefore considered part of electrical work, even if the installation is for future use and no wiring or electrical current is connected during the project.

# Supply and Install Modular Office Furniture System Bid Proposal Forms

#### **Bid Proposal (continued)**

NON-COLLUSION AND AFFIDAVIT	
I, the Undersigned, an authorized representative of sworn on oath do hereby certify that said person(s) firm, associator indirectly, entered into any agreement, participated in any confirmed competitive bidding in connection with the project for whom	ition or corporation has (have) not, either directly Illusion, or otherwise taken any action in restraint
I further acknowledge that by signing the proposal signature page have agreed to the provisions of this non-collusion affidavit.	e of the proposal, I am deemed to have signed and
	Meluce
	Signature 11/4/25
	Date
STATE OF Washington )  COUNTY OF What com )	
On this 4th day of November, 2025, before me personally known to be the person described in and who execut to me the act of signing thereof.	
	Ellie Jo Nydam  Printed Name
WIND NYOAM MANAGER	NOTADY DUDING ' I I



Ellie Jo Nydam Printed Name
NOTARY PUBLIC, in and for the State of Washington, residing at:
My commission Expires May 20, 2029

# Supply and Install Modular Office Furniture System Bid Proposal Forms

#### **Bid Proposal (continued)**

#### **BIDDER IDENTIFICATION**

The name of the Bidder submitting this proposal, the address and phone number to which all communications concerned with this proposal shall be made, and the number which has been assigned indicating the Bidder is licensed to do business in the State of Washington are as follows:

Firm N	lame Trico Office Interiors	
Addre	ss 3550 Mendian St Un	14
	Bellingham WA 98225	
Teleph	none Number	360-734-1470
Email	Address	trente trico office Interioro con
Contra	actor's WA UBI Number	604 939 378
Contra	actor's WA Employment Security Department Nu	umber 000 - 54 5079 - 00 - 8
Contra	ctor's WA Excise Tax Registration Number	604 939 378
The Firm su	bmitting this proposal is a:	
The names	and titles of the principal officers of the corpor	Sole Proprietorship Partnership Corporation ration submitting this proposal, or of the partnership,
or of all per	sons interested in this proposal as principals are	as follows:
Name (pri		Title .
Name (pri	ited)	Title
Name (pri	nted)	Title
Name (pri	ited)	Title

NOTE: Signatures of this proposal must be identified above. Failure to identify the Signatories will be cause for considering the proposal irregular and for subsequent rejection of the bid.

# Supply and Install Modular Office Furniture System Bid Proposal Forms

#### **Bid Proposal (continued)**

#### BID PROPOSAL SIGNATURE AND ADDENDUM ACKNOWLEDGEMENT

If applicable, the undersigned hereby agrees to reimburse its labor not less than the prevailing rates of wages or less than the hourly minimum rate of wages set forth in bid documents for this project.

A proposal guarantee in the amount of five (5%) of the total bid, including all alternates and sales tax, based upon

the approximate estimate of quantities at the above process and	in the form as indicated below, is attached hereto:
( CASHIER'S CHECK 5, 736.24 dollars	
( ) CERTIFIED CHECK () payable to Whatcom County	
( ) PROPOSAL BOND payable to Whatcom County in the amount of 5%	6 of the Bid
( Receipt is hereby acknowledge by addendums(s) No.(s),	&
SIGNATURE OF AUTHORIZED	OFFICIAL(S)
(Proposal Must Be Signed)	
Firm Name: Trico Office Interi	(Seal)
STATE OF Washington) COUNTY OF Whatcom)	
COUNTY OF Whatcom	
On thisday of	
A PARTY OF THE PAR	Ellie Jo Nydom Printed Name
PUBLIC PROTECTION OF THE PROTE	NOTARY PUBLIC, in and for the State of Washington, residing at:
	My commission Expires May 20, 2029

**NOTE:** This proposal form is not transferable and any alteration of the firm's name entered hereon without prior permission from the Special Project Manager will be cause for considering the proposal irregular and for subsequent rejection of the bid.

# Supply and Install Modular Office Furniture System Bid Proposal Forms

**Bid Proposal (continued)** 

Surety

By: \_\_

Attorney-In-Fact

BID BOND		
KNOW ALL MEN BY THESE PRESENTS, that we, _		
, as principal, and the		of
, as principal, and the corporation duly organized under the laws of the of business at unto the County of Whatcom, a Municipal Corp and penal sum of five (5) percent of the total and described, for the payment of which, well and t assigns, and successors and assigns, jointly and s	, in the State of Washingto coration and Charter County mount of the bid proposal of truly to be made, we bind ou	n, as Surety, are held and firmly bound in the State of Washington, in the ful said principal for the work hereinafter or heirs, executors, administrators and
The condition of this bond is such that, whereas for "Supply and Install Modular Office Furniture hereof.		
NOW, therefore, if the said bid proposal submitted said PRINCIPAL, and if said PRINCIPAL shall duthe performance bond as required by the bidd from and after said award, exclusive of the day of sum as liquidated damages shall be null and voice.	uly make and enter into and ing and contracts document functions award, then its obligated	execute said contract and shall furnish ts within a period of twenty (20) days tion to pay the above-mentioned penal
SIGNED AND SEALED thisday of	, 2025.	
Principal	•	
Ву:	(Seal)	

The Attorney-in-Fact who executes this bond in behalf of the surety company, must attach a copy of his power-of-attorney as evidence of his authority.

#### Supply and Install Modular Office Furniture System Bid Proposal Forms

#### **Bid Proposal (continued)**

PΙ	ER	FΟ	RN	ΛA	NC	EΒ	OND
----	----	----	----	----	----	----	-----

a corporation duly authorized to do a general Surety business in the State of Washington, as Surety, are jointly and severally held and bound unto the County of Whatcom, OBLIGEE herein, in the sum ofDOLLARS, the lawful money of the United States, for the payment of which we bind our heirs, administrators, executors, successors, and assigns, jointly and severally, firmly by these presents.  WHEREAS, the PRINCIPAL has executed and entered into a certain Contract, with the OBLIGEE, datedin the Contract described, which Contract is hereto annexed.  NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT:
by these presents.  WHEREAS, the PRINCIPAL has executed and entered into a certain Contract, with the OBLIGEE, datedin the Contract described, which Contract is hereto annexed.
in the Contract described, which Contract is hereto annexed.
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT:
If the PRINCIPAL shall well and truly perform and fulfill all and every obligation of the covenants, and conditions, stipulations, and agreements in the Contract mentioned to be performed and fulfilled; and shall promptly make payment to all persons supplying him with labor, equipment and materials in the prosecution of the work provided for in the Contract; and shall keep the OBLIGEE harmless and indemnified from and against all and every claim, demand, judgement, lien, cost and fee of every description incurred in suits or otherwise against the OBLIGEE, growing out of or incurred in, the prosecution of the work according to the terms of the Contract; and shall repay to the OBLIGEE all sums of money which the OBLIGEE may pay to other persons on account of work and labor done or materials furnished on or for the Contract; and if the PRINCIPAL shall pay to the OBLIGEE all damages or forfeitures which may be sustained by reason of the nonperformance or malperformance of the part of the PRINCIPAL of any of the covenants, conditions, stipulation, and agreements of this Contract, then this obligation shall be void; otherwise the same shall remain in full force an virtue.
It is, however, mutually understood between the parties hereto, that in no event shall SURETY by liable for a greater sum than the penalty of this bond.
IN THE WITNESS WHEREOF, this instrument is executed in counterparts, each one of which shall be deemed an original.
This day of, 2025.
WITNESS AS TO PRINCIPAL
(Seal)
Principal Principal
Ву
Surety
ByAttorney-in-Fact

The Attorney-in-Fact (Resident Agent) who executes this bond in behalf of the Surety must attach a copy of his power-of-attorney as evidence of his authority.

# Whatcom County Bid #25-80 Supply and Install Modular Office Furniture System Bid Proposal Forms

#### **PREVAILING WAGES**

The Scope of Work for this project includes the moving, transportation, delivery, assembly, and placement of furniture (such as chairs, tables, cabinets, and modular workstations). According to the Washington State Department of Labor and Industries (L&I), this type of work <u>is not</u> subject to prevailing wage requirements. Work beyond this scope, as detailed in the **Attachment**, L&I Prevailing Wage Policy Memorandum dated April 6, 2015, may be subject to prevailing wage requirements.

If work under this contract is considered a prevailing wage, then wage rates for work performed under this contract are governed by the Washington State Department of Labor and Industries. The schedule of the prevailing wage rates for Whatcom County with the effective date November 4, 2025 can be found on the <u>Department of Labor and Industries Prevailing Wage Rates website</u>, and are made apart of these contract documents. Please note that any shop work done outside of Whatcom County will need to pay the prevailing wage rates for the County in which the shop is located.

The Benefit Key Code associated with the wage rates provided can be found at <a href="https://lni.wa.gov/licensing-permits/public-works-projects/">https://lni.wa.gov/licensing-permits/public-works-projects/</a> docs/benefitcodekey20252.pdf. These rates are effective August 31, 2025 thru March 3, 2026.



FINANCE/ACCOUNTING

Whatcom County Courthouse 311 Grand Avenue, Suite #503 Bellingham WA 98225-4082

Randy Rydel, Finance Director

October 24, 2025

# Whatcom County Bid #25-80 ADDENDUM 1. Supply and Install Modular Office Furniture System

#### ATTENTION:

This Addendum 1 consists of a total of 4 pages, including this page and one separate attachment.

All bidders are hereby notified that the bid documents for the subject project have been amended as hereinafter set forth. The following changes, additions, and/or deletions are hereby made a part of the bid documents.

- 1. CAD Drawings (.dwg file format) for Exhibits A1 and A2 are separately attached, and will be published as a separate file on the Whatcom County Bid Posting webpage.
  - a. If you are unable to download the .dwg file directly from this Addendum 1 or from the Whatcom County Bid Posting webpage, please email Danny Goger, <a href="mailto:dgoger@co.whatcom.wa.us">dgoger@co.whatcom.wa.us</a> for other options to receive the .dwg file.
- 2. Bid opening date and time remains: 2:30 PM, Tuesday, November 4, 2025.

**NOTE:** Acknowledgement of the receipt of this addendum is required under "Bid Proposal Signature and Addendum Acknowledgment" on page 14 of the Bid Proposal Forms in order for the bid proposal to be considered complete. Failure to acknowledge receipt of this addendum may become cause for rejection of the bid.

End of Addendum 1 to Whatcom County Bid #25-80



November 3, 2025

Whatcom County
Daniel Goger PE
Special Projects Manager
Whatcom County - AS-Facilities Management

Trico's bid encompasses sourcing products from highly reputable office furniture manufacturers including Allsteel, Makr Furniture, and Hat Collective. These products will live up to the quality and durability that Whatcom County employees and taxpayers deserve. Each product allows for flexibility/options for final product selection based on design and finish selections. Each of our manufacturers offers industry leading warranty and post-sale product support.

<u>Hat Collective Products – Warranty: 12 year electronics, lifetime craftsmanship</u>

Qty. 29 - Hat II Mid L electronic sit to stand bases – Finish: Silver

#### Makr Furniture - Warranty: lifetime craftsmanship

All worksurfaces are 1 1/8<sup>th</sup> inch thick construction, HPL worksurfaces with TFL chassis, storage and 2mm PVC edge. Each worksurface includes one grommet.

- Qty 4. 60" wide four door desktop hutch with full back panel and cord gap
- Qty 4. 84" wide four to six door desktop hutch with full back panel and cord gap
- Qty 18. 24x48" Return/desk shell
- Qty 1. 30x72" Desk Shell with drawers
- Qty 4. 24x60" Desk shell with ¾ hanging storage pedestal
- Qty 2. 24x84" Desk Shell with drawers
- Qty 1. 30x60" Desk Shell with drawers
- Qty 4. 30x84" Desk shell with ¾ hanging storage pedestal
- Qty 8. 30x66" HPL Worksurface
- Qty 21. 30x72" HPL Worksurface
- Qty 17. Box/Box/File mobile storage unit with locks and organizer tray (13 plus 4 for above desk shells) Steel worksurface supports where most applicable

<u>Allsteel Optimize – Warranty: lifetime craftsmanship, fabrics dependent upon selection</u> Each station includes two power receptacles.

Qty 84. 50/65" high panels with combination of glass and acoustical tile.

Qty 21. 15/30" stacking panels with combination of glass and acoustical tile.

Qty 84. Top trims

Qty 23. End trims

Qty 20. Variable height connectors and trims

Qty 14. Wall mount kits

Qty 18. L-connector post

Qty 7. T-connector post

Qty 56. Connector straps

Qty 49. Power blocks and power harnesses supplying power to workstations

Qty 13. Base power infeed supplies

Qty 38. Duplex receipt circuits

Finishes provided previously


Laminate: Natural Ash Fabric: Appoint Nimbus

Paint: Flint

Sincerely,

Trent McAllister

**Trico Office Interiors** 




DRAWN FOR: Whatcom County SALES CONTACT: Trent McAllister

FILE NAME: WC - Assessor Office SCALE: NTS DATE: 11/4/25



TRICO Office Interiors will not be responsible for variations in building plan dimensions occuring as a result of actual construction dimension variances which may affect the placement of furniture and equipment. Field verification of site required prior to ordering furniture. The furniture selection and layout of this drawing are the property of TRICO Office Interiors and may not be distributed or conveyed to third parties without written permission from TRICO Office Interiors.



DRAWN FOR: Whatcom County SALES CONTACT: Trent McAllister

FILE NAME: WC - Assessor Office | SCALE: NTS | DATE: 11/4/25



TRICO Office Interiors will not be responsible for variations in building plan dimensions occuring as a result of actual construction dimension variances which may affect the placement of furniture and equipment. Field verification of site required prior to ordering furniture. The furniture selection and layout of this drawing are the property of TRICO Office Interiors and may not be distributed or conveyed to third parties without written permission from TRICO Office Interiors.



Makr Furniture 8805 S. 190th Street Kent, WA, 98031 Phone: (253) 872-3900

#### QUOTE

Quote Nbr.: Order Date: Valid Until:

8/11/2025

Sales Person:

9/11/2025 Christian Khan

Q003009

00087

**Customer ID:** Reference:

For:

Payment Terms:

Trent McAllister

Quote Request

Web: makr-furniture.com

FOR:

TRICO OFFICE INTERIORS 1205 COMMERCIAL ST **BELLINGHAM WA 98225-4306** United States of America

SHIP TO: WILL-CALL BILL TO:

TRICO OFFICE INTERIORS 3550 MERIDIAN ST

SUITE 1

**BELLINGHAM WA 98225-4306** 

United States of America

NO	ITTERA	DESCRIPTION	Fisials	OTV	HOM	LIST PRICE	AB	OUNT
1	CP-RS2448	CAMBRIDGE PLUS 1-1/8" CONSTRUCTION RETURN SHELL (SPECIFY RIGHT OR LEFT) 24" DEEP X 48" WIDE X 29" HIGH 19-1/2" MODESTY	Finish TOP - STANDARD HPL / 2MM PVC/CHASSIS - STANDARD TFL / 2MM PVC	QTY. 18.00	EACH	LIST PRICE	AN	IOUNT
2	CP-DS3072	CAMBRIDGE PLUS 1-1/8" CONSTRUCTIONDESK SHELL30" DEEP X 72" WIDE X 29" HIGHFULL MODESTY, INSET	TOP - STANDARD HPL / 2MM PVC/CHASSIS - STANDARD TFL / 2MM PVC	1.00	EACH			
3	.CP-DSBF2460	CAMBRIDGE PLUS 1-1/8" CONSTRUCTION DESK SHELL WITH 3 4 PEDESTAL (SPECIFY RIGHT OR LEFT) 24" DEEP X 60" WIDE X 29" HIGH 19-1/2" MODESTY	TOP - STANDARD HPL / 3/ 2MM PVC/CHASSIS - STANDARD TFL / 2MM PVC	4.00	EACH			ì
4	CP-DS-CUSTOM	CAMBRIDGE PLUS 1-1/8" CONSTRUCTIONDESK SHELL 24" DEEP X 84" WIDE X 29" HIGH, 19-1/2" MODESTY, INSET	TOP - STANDARD HPL / 2MM PVC/CHASSIS - STANDARD TFL / 2MM PVC	2.00	EACH			
5	CP-DS3060	CAMBRIDGE PLUS 1-1/8" CONSTRUCTIONDESK SHELL30" DEEP X 60" WIDE X 29" HIGH19-1/2" MODESTY, INSET	TOP - STANDARD HPL / 2MM PVC/CHASSIS - STANDARD TFL / 2MM PVC	1.00	EACH			

Tax Total: Total (USD): 0.00



Makr Furniture 8805 S. 190th Street Kent, WA, 98031 Phone: (253) 872-3900 Quote Nbr.: **Order Date:**  Q003009

8/11/2025

9/11/2025 Christian Khan

00087

**Customer ID:** Reference:

**QUOTE** 

**Payment Terms:** 

For:

BILL TO:

Valid Until:

Sales Person:

Trent McAllister

**Quote Request** 

Web: makr-furniture.com

FOR:

TRICO OFFICE INTERIORS 1205 COMMERCIAL ST **BELLINGHAM WA 98225-4306** United States of America

SHIP TO:

VALANCE - CORD GAP

WILL-CALL

TRICO OFFICE INTERIORS 3550 MERIDIAN ST SUITE 1 **BELLINGHAM WA 98225-4306** 

United States of America

NO.	ITEM	DESCRIPTION	Finish	QTY.	MOU	LIST PRICE AMOUNT
6	CP-DSBF-CUSTOM	CAMBRIDGE PLUS 1-1/8" CONSTRUCTION DESK SHELL WITH 3 4 PEDESTAL (SPECIFY RIGHT OR LEFT) 30" DEEP X 84" WIDE X 29" HIGH 19-1/2" MODESTY	TOP - STANDARD HPL / 2 2MM PVC/CHASSIS - STANDARD TFL / 2MM PVC	4.00	EACH	
7	T3066-HPL	CAMBRIDGE PLUS SERIES 1 1/8" CONSTRUCTION TOP ONLY 30" X 66"	STANDARD HPL / 2MM PVC	8.00	EACH	
8	T3072-HPL	CAMBRIDGE PLUS SERIES 1: 1/8" CONSTRUCTION TOP ONLY 30" X 72"	STANDARD HPL / 2MM PVC	21.00	EACH	
9	CP-PU-BBF	PUSHUNDER BBF PEDESTAL BOX / BOX / FILE, STANDARD PULLS	TOP - STANDARD HPL / 2MM PVC/CHASSIS - STANDARD TFL / 2MM PVC	13.00	EACH	
10	LOCK	Locks - FOR PEDESTAL ABOVE		13.00	EACH	
11	CP-DTHD-CUSTOM	CAMBRIDGE PLUS 1-1/8" CONSTRUCTION DESK TOP HUTCH WITH DOORS 15" DEEP X 84" WIDE X 37" HIGH 4 DOORS, STANDARD BLACK OR NICKEL WIRE PULLS	STANDARD TFL / 2MM PVC	4.00	EACH	

Tax Total: Total (USD): 0.00



Makr Furniture 8805 S. 190th Street Kent, WA, 98031

Phone: (253) 872-3900

Quote Nbr.: **Order Date:** Valid Until: Sales Person: **Customer ID:** 

Q003009 8/11/2025 9/11/2025 Christian Khan 00087

Reference: **Payment Terms:** 

For:

Trent McAllister

Quote Request

Web: makr-furniture.com

FOR: TRICO OFFICE INTERIORS 1205 COMMERCIAL ST **BELLINGHAM WA 98225-4306** United States of America

SHIP TO: WILL-CALL BILL TO: TRICO OFFICE INTERIORS 3550 MERIDIAN ST SUITE 1 **BELLINGHAM WA 98225-4306** United States of America

NO. ITEM 12 CP-DTHD15-6037 DESCRIPTION **Finish** CAMBRIDGE PLUS 1-1/8" CONSTRUCTION DESK TOP HUTCH **PVC** WITH DOORS 15" DEEP X 60" WIDE X 37" HIGH 4 DOORS, STANDARD **BLACK OR NICKEL WIRE PULLS** VALANCE - CORD GAP

QTY. MOU LIST PRICE **AMOUNT** STANDARD TFL / 2MM 4.00 **EACH** 1530.00

**Quote Total:** 

Less Discount: Tax Total:

0.00 0.00

Total (USD):

#### Bill of Material

Sold to

Company name: Contact Person:

Contact Phone: Contact Fax: **Distributor** 

Company name: Salesperson:

Salesperson Phone: Salesperson Fax:



#	Part Number	Description	Series Code	Category	Company	/ Qt
1	A871130	Pass-Thru Harness w/Power Block 30W	AEA01	Allsteel Optimize Panel System	Allsteel	8
2	A871136	Pass-Thru Harness w/Power Block 36W	AEA01	Allsteel Optimize Panel System	Allsteel	14
3	A871142	Pass-Thru Harness w/Power Block 42W	AEA01	Allsteel Optimize Panel System	Allsteel	. 6
4	A871148	Pass-Thru Harness w/Power Block 48W	AEA01	Allsteel Optimize Panel System	Alisteel	4
5	A871172	Pass-Thru Harness w/Power Block 72W	AEA01	Allsteel Optimize Panel System	Allsteel	1
6	A871230	Power Harness 30W	AEA01	Allsteel Optimize Panel System	Allsteel	2
	A871236	Power Harness 36W	AEA01	Allsteel Optimize Panel System	Allsteel	9
	A871242	Power Harness 42W	AEA01	Allsteel Optimize Panel System	Allsteel	1
	A871260	Power Harness 60W	AEA01	Allsteel Optimize Panel System	Allsteel	1
10	A871501	Duplex Recept Circuit 1: 3+1 or 2+2 System	AEA01	Allsteel Optimize Panel System	Allsteel	3
11	A871502	Duplex Recept Circuit 2: 3+1 or 2+2 System	AEA01	Allsteel Optimize Panel System	Allsteel	
	A879072	Base Power In-Feed Cable 3+1 & 2+2 Systems	AEA01	Allsteel Optimize Panel System	Allsteel	1
	P15030TP	Optimize Tckble Pnl 50H x 30W w/out Top Cap	PPT01	Allsteel Optimize Panel System	Allsteel	
-	P15036TP	Optimize Tckble Pnl 50H x 36W w/out Top Cap	PPT01	Allsteel Optimize Panel System	Allsteel	
	P15042TP	Optimize Tckble Pnl 50H x 42W w/out Top Cap	PPT01	Allsteel Optimize Panel System	Allsteel	1
	P16524TP	Optimize Tckble Pnl 65H x 24W w/out Top Cap	PPT01	Allsteel Optimize Panel System	Allsteel	
	P16530TP	Optimize Tckble Pnl 65H x 30W w/out Top Cap	PPT01	Allsteel Optimize Panel System		1
	P16536TP	Optimize Tokble Pnl 65H x 36W w/out Top Cap	PPT01	Alisteel Optimize Panel System		2
	P16542TP	Optimize Tokble Pnl 65H x 42W w/out Top Cap	PPT01	Allsteel Optimize Panel System		1
	P16548HP	Optimize Tokbi Glzd Pnl 65H x 48W w/out Top Cap	PPT01	Allsteel Optimize Panel System		
		Optimize Tokbi Glzd Pnl 65H x 60W w/out Top Cap	PPT01	Allsteel Optimize Panel System		
	P16560HP P16572HP	Optimize Tokbi Glzd Pni 65H x 72W w/out Top Cap	PPT01	Allsteel Optimize Panel System		
-1400	and assettly to the second of		PPT01	Allsteel Optimize Panel System	2	
	P1AOP-TC24	Optimize Painted Top Trim - 24"W	PPT01	Allsteel Optimize Panel System		i.
	P1AOP-TC30	Optimize Painted Top Trim - 30"W	PPT01	Allsteel Optimize Panel System		1
	P1AOP-TC36	Optimize Painted Top Trim - 36"W	PPT01	Allsteel Optimize Panel System		1
	P1AOP-TC42	Optimize Painted Top Trim - 42"W	PPT01	Allsteel Optimize Panel System		1
	P1AOP-TC48	Optimize Painted Top Trim - 48"W	PPT01	Allsteel Optimize Panel System		
	P1AOP-TC60	Optimize Painted Top Trim - 60"W	PPT01	Allsteel Optimize Panel System		
	P1AOP-TC72	Optimize Painted Top Trim - 72"W	PPT01	Allsteel Optimize Panel System		
	P21524T	Optimize Fabric Stacker 15H x 24W	PPT01	dament the second of the secon		
	P21530G	Optimize Glass Stacker 15H x 30W	and the same of th	Allsteel Optimize Panel System		
	P21530T	Optimize Fabric Stacker 15H x 30W	PPT01	Allsteel Optimize Panel System		
	P21536G	Optimize Glass Stacker 15H x 36W	PPT01	Allsteel Optimize Panel System		-
+	P21536G	Optimize Glass Stacker 15H x 36W	PPT01	Allsteel Optimize Panel System	11	
	P21536T	Optimize Fabric Stacker 15H x 36W	PPT01	Allsteel Optimize Panel System		
	P21542T	Optimize Fabric Stacker 15H x 42W	PPT01	Allsteel Optimize Panel System		
37	P23036G	Optimize Glass Stacker 30H x 36W	PPT01	Allsteel Optimize Panel System		
38	P3AOP-ET50	Optimize Panel End Trim - 50"H	PPT01	Allsteel Optimize Panel System		
39	P3AOP-ET65	Optimize Panel End Trim - 65"H	PPT01	Allsteel Optimize Panel System		
10	P3AOP-ET80	Optimize Panel End Trim - 80"H	PPT01	Allsteel Optimize Panel System		
11	P3AOP-IV15	Optimize In-Line Variable Ht End Trim - 15"H	PPT01	Allsteel Optimize Panel System		
12	P3AOP-VH15	Optimize Variable Height Connector Kit -15"H	PPT01	Allsteel Optimize Panel System		
13	P3AOP-VH30	Optimize Variable Height Connector Kit -30"H	PPT01	Allsteel Optimize Panel System		
14	P3AOP-WM50	Optimize Wall Mount Kit - 50"H	PPT01	Allsteel Optimize Panel System		
15	P3AOP-WM65	Optimize Wall Mount Kit - 65"H	PPT01	Allsteel Optimize Panel System		
16	P3AOP-WM80	Optimize Wall Mount Kit - 80"H	PPT01	Allsteel Optimize Panel System	Allsteel	
17	P3CONL65N	65H "L" Connector Post	PPT01	Allsteel Optimize Panel System		
48	P3CONL80N	80H "L" Connector Post	PPT01	Allsteel Optimize Panel System	Allsteel	
	P3CONS1	Single Connector Strap	PPT01	Allsteel Optimize Panel System	Allsteel	1

#### Bill of Material

Sold to

Company name: Contact Person:

Contact Phone: Contact Fax: Distributor

Company name: Salesperson: Salesperson Phone:

Salesperson Fax:



# Part Number	Description	Series Co	Series Code Category		Company Qty	
50 P3CONSL	"L" Connector Strap	PPT01	Allsteel Optimize Panel System	Allsteel	7	
51 P3CONSS	Extended Straight Connector Strap "S"	PPT01	Allsteel Optimize Panel System	Allsteel	1	
52 P3CONST	"T" Connector Strap	PPT01	Allsteel Optimize Panel System	Allsteel	5	
53 P3CONT65N	65H "T" Connector Post	PPT01	Allsteel Optimize Panel System	Allsteel	4	
54 P3CONT80N	80H "T" Connector Post	PPT01	Allsteel Optimize Panel System	Allsteel	3	
55 P3CONTT	Optimize Inline Connector Kit	PPT01	Allsteel Optimize Panel System	Allsteel	31	
56 SURCHARGE	HNI Surcharge - 3% of Total Invoice				- 1	

29

# MID HAT SKU:HAT2-MID-L SI

Finish



Worksurface Width

28 IN. - 45 IN. - 72 IN.

Foot

T-FOOT (IN-STOCK) C-FOOT 24" (STANDARD) C-FOOT 27" (STANDARD)



# makr furniture

Cambridge Series
Smart. Durable. Built to last.



#### **Product Line**

Cambridge offers a product for every use case. Typicals include:

- Rectangular, extended corner, bow front, peninsula, and P-shaped desk shells all with or without integrated, under-mounted storage
- Return shells with or without integrated storage
- Desktop hutches with or without valence panels and tackboards
- Bookcases, lateral filing cabinets, push-under pedestals, wardrobes, and wall-mounted cabinets
- Study corrals, lecterns, side tables, paper sorters, storage cubbies, storage credenzas, and recycling/trash centers

#### **Construction and Durability**

- Tops are 1 1/8" material with 2mm edge banding.
- Toe kick is 2" high.
- Constructed with KD pins and locally-sourced steel
   L-brackets for additional support.
- Overlay doors and drawers.
- 1/8" black shadow strip on end panels.
- TFL surfaces are 1 1/8" thickness with 45lb Industrial Chip Board cores. All cores have a minimum L2 TSCA Title-VI Certification.
- TFL's are regionally sourced from mills in Washington and Oregon. TFL surfaces are edged with 2mm polymer edgeband that is thermally fused with a durable EVA adhesive
- 1 1/8" thickness HPL surfaces with 2mm edge banding utilize 1" thick 45lb Industrial Particle Board cores and have a minimum L2 TSCA Title-VI Certification. Laminate is Post-Form or Horizontal grade thickness. HPL surfaces are balanced with brown backing sheets to maximize flatness. Laminate and backing sheets are bonded using Wilsonart 3100 PVA ultra-low VOC adhesive.
- Both TFL and HPL surfaces are known for durability and ease of cleaning, having been shown not to support the growth of microorganisms under standard use.
- Cleanable with standard cleaners, such as windex, fantastic, Formula 409, and isopropanol.

#### **Materials and Finishes**

Cambridge offers flexibility in construction. All items are made-to-order, giving users the ability to custom-size every piece to fit perfectly. Adjustments in construction and purely custom fabrication is available on every item.

Standard TFL/HPL finishes for quick turnaround, endless additional options evaluated on case-by-case basis.



# Allsteel



Optimize™



# Working Hard, Working Smart

Todays office environment requires a versatile furniture solution that offers a rang of application options while being both efficient and effective. Meet Optimize, the monolithic panel system designed for hardworking versatility. With a variety of panel sizes, storage options, and worksurface shapes, Optimize provides configurations that support both focused individual work and collaborative team efforts, Optimize maximizes your space to its fullest potential.



#### **Creative Combinations**

Whether you're outfitting a call center, designing teaming areas, replacing a reception desk, or adding new stations for managers, Optimize provides a cohesive portfolio of panels and components that let you get creative with your work settings. By combining a variety of storage options—overheads, rnobile pedestals, personal towers, and lateral files—in an array of colors, materials, and shapes, you can easily create efficient spaces where people love to work,



The variety of settings required in an effective office landscape demands furniture flex bil sy.







#### Features & Choices

From customizable panels to ergonomic worksurfaces and smart storage, Optimize gives you the flexibility to shape a space that fits your work style, Whether integrating technology or adding personal touches, it helps create an environment where efficiency works hand-in-hand with creativity.



ameless Glass Stacker



Framed Glass Stacker



Fabric Stacker



Reception Coun



Square Gallery Panel



Rad us Gallery Panel



Power/Data Module



Base Raceway Power



Worksurface Supports



Tool Rail

#### Optimize Finish Options

#### Fabric







Landscape Drift



**Binary Panel** Cream



Vast Panel

Beach

**Noble Panel** Sandcastle



**Tempest** Full Stream Etch

Axis







**Coast Panel** Headlands

#### **Paint**

Frost



Textured Designer White















Flint



Bronze













Titanium

Sage





Go to allsteeloffice.com/idea-starters for additional Optimize layouts.



Details Matter-Optimize offers an extensive selection of panel upholsteries and trim paints to bring your vision to life.

Learn more about Optimize at allsteeloffice.com

Although the colors reproduced in this brochure were matched with care, they may vary from the actual finish. When color is critical, please obtain a physical sample.




345 N Morgan Chicago, IL 60607

allsteeloffice.com Form # A8198 (06/25)

©2025 Allsteel LLC
Allsteel is a registered trademark and Optimize
is a trademark. Indoor Advantage is a trademark of
SCS Global Services, level is a registered trademark
of BIFMA International, Models, upholstery, and
finishes are subject to change without notice.







# MID HAT, 2-STAGE

BASES



#### NEXT-LEVEL ADJUSTABILITY.

This two-legged, height-adjustable base is the ultimate in workspace transformation. The exclusive Folding HAT frame design allows for easy assembly, quickly fitting into any corner or rectangular station. The quiet electric motor system is eco-friendly and makes movement simple.



HAT bases are reliably stocked in three colors, with optional custom color match capabilities. This clever design is expandable, with no fixed-width cross bar to stand in your way.

#### **FEATURES**

- Handset: With two mounting options, the Mid HAT's handset matches the design of the Reya Power Family for one continuous aesthetic.
- Integrated: Includes programmable three-position LED handset and cable manager.
- Electric Lift: Dual sync motors allow for a 300 lb. lift capacity, which raises at 1.2" per second.
- · Smart: Anti-collision safety sensor prevents accidents.
- Certified: UL 962, Intertek Clean Air Gold, and qualifies for LEED credits.
- A Safe Space Product: Easily reconfigured to allow for social distancing in the workplace.

#### **SPECIFICATIONS**

# Finishes In-Stock: Height Range: 27.25" - 46.75" White WH WIdth Options: S: 24" - 41" L: 42" - 72" Silver SI Black BK Part Numbers HAT2-MID-S-\_\_ (T-Foot) HAT2-MID-S-C27-\_\_ (C-Foot, 24")\* HAT2-MID-L-C27-\_\_ (C-Foot, 27")\* HAT2-MID-L-C27-\_\_ (C-Foot, 27")\*

#### WARRANTY

Motor & Parts: 12 Years Craftsmanship: Lifetime





#### Whatcom County

COUNTY COURTHOUSE 311 Grand Avenue, Ste #105 Bellingham, WA 98225-4038 (360) 778-5010

#### **Agenda Bill Master Report**

File Number: AB2025-337

File ID:

AB2025-337

Version:

Status: Adopted

File Created:

04/18/2025

Entered by:

Department:

SWinger@co.whatcom.wa.us

Finance Division

File Type:

Ordinance

Assigned to:

Council Finance and Administrative Services Committee

Final Action: 05/27/2025

Agenda Date: 05/27/2025 Enactment #: ORD 2025-027

Related Files:

Primary Contact Email: atan@co.whatcom.wa.us

#### TITLE FOR AGENDA ITEM:

Ordinance amending the 2025 Whatcom County Budget, request no. 5, in the amount of \$1,053,510

#### **SUMMARY STATEMENT OR LEGAL NOTICE LANGUAGE:**

Supplemental #5 requests funding from the General Fund:

- 1. To appropriate \$28,010 in Sheriff to fund full expenditure of WASPC RSO grant proceeds.
- 2. To appropriate \$213,000 in Sheriff to fund international border security patrols using grant proceeds.
- 3. To appropriate \$1,525 in Sheriff to fund the purchase of two hand held radars using grant proceeds.
- 4. To appropriate \$125,000 in Sheriff to fund firearm safety activities using settlement funds.
- 5. To appropriate \$200,000 in Health to fund Environmental Health enterprise permitting and licensing software updates using grant proceeds.
- 6. To appropriate \$3,175 in Non-Departmental to fund refugee stabilization services using grant proceeds.

From the Countywide Emergency medical Services Fund:

7. To appropriate \$327,800 in Non-Departmental to fund reimbursement of underpayment & underbilling in 2023-2024 to Stryker Corp.

From the Estate Excise Tax I Fund:

8. To appropriate \$155,000 in AS-Facilitites to fund minor remodel of assessor's office.

#### HISTORY OF LEGISLATIVE FILE

Date:	Acting Body:			Action:	Sent To:	
05/13/2025	Council			INTRODUCED	Council Finance and Administrative Services Committee	
		Aye:	7	Buchanan, Byrd, Donovan, Elenbaas, G	alloway, Scanlon, and Stremler	
		Nay:	0			
05/27/2025	Council Finance and Administrative Services Committee		/e	RECOMMENDED FOR ADOPTION		
		Aye:	2	Donovan, and Buchanan		
		Nay:	1	Byrd		
05/27/2025	Council			ADOPTED		
		Aye:	4	Buchanan, Donovan, Galloway, and Sca	anlon	
		Nay:	3	Byrd, Elenbaas, and Stremler		

Attachments:

Proposed Ordinance, Summary Listing, Supplemental Requests, Supplementals by Fund, Notice

of Action Proposed on 5.13.2025

PROPOSED BY: <u>Executive</u> INTRODUCTION DATE: 05/13/2025

### ORDINANCE NO. 2025-027 AMENDMENT NO.5 OF THE 2025 BUDGET

WHEREAS, the 2025-2026 budget was adopted November 19, 2024; and,

WHEREAS, changing circumstances require modifications to the approved 2025-2026 budget; and,

**WHEREAS**, the modifications to the budget have been assembled here for deliberation by the Whatcom County Council,

**NOW**, **THEREFORE**, **BE IT ORDAINED** by the Whatcom County Council that the 2025-2026 Whatcom County Budget Ordinance #2024-057 is hereby amended by adding the following additional amounts to the 2025 budget included therein:

Fund	Expenditures	Revenues	Net Effect	
General Fund 1000				
Sheriff	367,535	(341,025)	26,510	
Health	200,000	(200,000)	_	
Non-Departmental	3,175	(3,175)	-	
Total General Fund 1000	570,710	(544,200)	26,510	
Countywide Emergency Medical Services Fund 1240	327,800	-	327,800	
Real Estate Excise Tax I Fund 3241	155,000	-	155,000	
Total Supplemental	1,053,510	(544,200)	509,310	

ADOPTED this 27th day of May	, 2025.
ATTEST O COUNTY	WHATCOM COUNTY COUNCIL WHATCOM COUNTY, WASHINGTON  Valle Lelvay
Cathy Halka, Council Clerko	Kaylee Galloway, Chair of Council
APPROVED AS TO FORM:	Approved ( ) Denied
Approved by email B Waldron/A Tan	Satisal Sidin
Civil Deputy Prosecutor	Satpal Sidhu, <b>d</b> ounty Executive
	Date: 6.3.25

#### Supplemental Budget Request

Cappionicité	ar Buugot Nequeet	Dians. Fending			
Administrative Services	Facilities Management				
Supp'l ID# 4966 <b>Fund</b> 3241	Cost Center 32415017	Originator: Rob Ney			
Expenditure Type: One-Time	Year 1 2025 Add'l FTE	☐ Add'l Space ☐ Priority 1			
Name of Request: Assessor	Office Remodel				
x B		4/20/15			
Department Head Signatu	re (Required on Hard Copy S	Submission) Date			

Costs:	Object	Object Description	Amount Requested
	6195	Direct billing offset	\$25,000
	7070	Minor remodeling	\$130,000
	Request T	otal	\$155,000

#### 1a. Description of request:

On June 20th, 2023 the Council Amended the CIP to include the Assessor Remodel Work. Initial funding for the project included \$20,000 for architectural funding.

In September of 2023, the Council approved a \$20,000 ASR for architectural services funding for the Assessor's Office that would begin space planning and develop an estimate for future tenant improvements (ASR 2023-4010). This was funded by the REET I fund. This money was never utilized due to the workload of the Facilities Department, and was returned to the Fund.

On June 24th, 2024, the Council Approved adding \$350,000 in funding to the CIP for the Assessor Remodel. To date, this funding has not been utilized.

Facilities is seeking \$155,000 in funding for a minor remodel of the Assessor office, including system furniture, minor alterations, and other furniture that would make the space more functional for the Assessor. This funding request is substantially less than the original CIP anticipated amount.

Funding includes: Furniture/Fixtures/and Equipment \$120,000 Direct Labor \$25,000 Materials\$10.000

#### 1b. Primary customers:

Staff and patrons of the Assessor Office.

#### 2. Problem to be solved:

The Assessor's office has not been modified since the 1993 Courthouse Addition. Since that time, the staff has been increased and the needs of the department have changed.

#### 3a. Options / Advantages:

This is the only reasonable option to accommodate the growing staff of the Assessor.

This will allow a more efficient layout to accommodate additional staff within the existing confines of the Assessor Office

#### 3b. Cost savings:

Facilities Staff will manage the project within the budget.

#### 4a. Outcomes:

The current funding proposed would allow Facilities staff to work with the Assessor to design the

Rpt: Rpt Suppl Regular

Status Danding

#### Supplemental Budget Request

Status: Pending

#### **Administrative Services**

**Facilities Management** 

Supp'IID# 4966

Fund 3241

**Cost Center** 32415017

Originator: Rob Ney

remodeled first floor.

#### 4b. Measures:

Once the project is complete.

When the project is complete and within the specified budget.

#### 5a. Other Departments/Agencies:

N/A

5b. Name the person in charge of implementation and what they are responsible for:

6. Funding Source:

REET 1